
United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-05 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Eval of Industrial Dischargers 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. Sections 3.2, 3.5, 3.6 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/26/2012 To 09/25/2013 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2013 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Contract: EP-C-12-021 
Work Assignment: 0-05 

Title: Evaluating Categories of Industrial Dischargers for Potential National Regulations 

Work Assignment Manager: 

Alternate 
Work Assignment Manager: 
(Task Manager for Task 8) 

William F. Swietlik 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231AA 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Ph: 202-566-1129 
Fx: 202-566-1053 
E-mail: swietlik. william@ epa. gov 

Samantha Lewis 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233F 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Ph: 202-566-1058 
Fx: 202-566-1053 
E-mail: lewis.samantha@epa.gov 

POP: September 26, 2012 through September 25, 2013 

Page 1 of 16 



Introduction: 

The 1972 Clean Water Act directs EPA to develop national regulations placing limits on 
the pollutants that are discharged by categories of industry to rivers and streams (termed 
"effluent guidelines") or to sewage treatment plants 1 (termed "pretreatment standards"). The Act 
also directs EPA to develop national regulations for new industrial facilities (termed "new source 
performance standards"). 

An additional critical component of the Act is that it requires EPA to periodically study 
and review existing effluent guidelines, pretreatment standards, and standards of performance for 
new sources and consider the need to develop regulations for industries not covered by a national 
regulation. These planning requirements are found in several sections of the Clean Water Act 
(CW A). Section 304(m) provides for an effluent guideline plan that contains three basic elements 
to be published on February 4, 1987 and biennially thereafter. 

First, EPA must establish a schedule for the annual review of existing effluent guidelines 
promulgated under Section 304(b), (i.e., limitations for existing direct dischargers) and for 
annual revision of the guidelines if appropriate (see Section 304(m)(1)(A)). Second, EPA must 
identify categories of sources that directly discharge toxic or non-conventional pollutants for 
which EPA has not published effluent limitations guidelines or new source performance 
standards (see Section 304(m)(l)(B)). Third, EPA must set a schedule for the establishment of 
national regulations for any categories identified in the second step, with a final promulgated 
regulation three years after identification in a national plan (see Section 304(m)(l)(C)). 

For indirect dischargers, Section 304(g) requires EPA to review at least annually and, if 
appropriate, revise the pretreatment standards EPA has promulgated under CW A Section 307. In 
addition, Section 307 (b) provides that EPA must promulgate pretreatment standards for 
categories of sources not subject to existing pretreatment standards if there is pass-through or 
interference at POTW s. As good government practice, EPA publishes the findings of its annual 
reviews of direct and indirect dischargers together in one document, the "Effluent Guidelines 
Program Plan." EPA publishes a preliminary Plan in odd-numbered years and publishes a final 
Plan in even-numbered years after public review on the preliminary Plan. 

Under this work assignment, the contractor will provide technical support to EPA in 
conducting its Section 304/307 annual review of existing effluent guidelines and standards and 
identifying and evaluating new sources of wastewater discharges. In addition, the contractor will 
provide support to EPA with the following tasks: 

Develop a work plan and provide bi-monthly and monthly progress reports; 
Develop an electronic schedule compatible with Microsoft Project; 
Develop a revised annotated timeline for guiding the 2013 annual review and 
developing the 2012 final effluent guidelines program plan and 2014 preliminary 

1 Also referred to as publicly owned treatment works or POTW s. 
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plan; 
Prepare quarterly Quality Assurance reports; 
Provide technical support to EPA in evaluating industrial facilities or categories; 
Provide technical support to EPA for briefings and for public and industry 
outreach activities; and, 
Provide technical support to EPA for Section 304 activities, preparing and 
maintaining a record, and drafting support documents. 

During this work assignment, the contractor will provide the following deliverables to EPA: 

Work plan and cost estimate; 
Bi-monthly and monthly progress reports; 
Any necessary revisions to the existing QAPP, if required by EPA; 
Quarterly Quality Assurance reports; 
Detailed Investigations on Specific Industries Identified by EPA; 
Analysis supporting Section 304 effluent guidelines review activities; 
Docket materials; and, 
Quick turnaround tasks. 

General Work Assignment Requirements: 

Deliverable Formatting and Terminology. Throughout this Work Assignment, the 
contractor shall provide draft and final reports to EPA in electronic and hard copy formats. The 
EPA W AM and contractor will use the terminology in this work assignment to improve the 
deliverable review process. See Attachment A. The contractor shall discuss the computer file 
formats to be used for word processing, spreadsheet, database and graphics with the EPA Work 
Assignment Management (W AM) prior to file preparation. The EPA W AM will identify for the 
contractor which documents will be posted on EPA's Effluent Guidelines webpage 
(http://epa.gov/guide/304m/index.html). These documents posted to the Effluent Guidelines 
webpage will need to be Section 508 compliant. 2 For planning purposes, the contractor should 
assume that the following documents will be posted to EPA's Effluent Guidelines webpage: (1) 
the Annual Review Report for the 2013 reviews, the preliminary 2014 effluent guidelines 
program plan ("2014 Prelim. Plan"); the final 2012 Plan and (2) User's Guides for the dockets 
for the preliminary 2014 Prelim. Plan and final 2012 Plan. 

2 See http://www.epa.gov/epahome/accessibility.htm. 
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Travel. EPA anticipates a limited need for non-local travel by contractor employees and/or 
subcontractors to support the scope of this work assignment (e.g., site visits and sampling 
activities, attending public meetings). The contractor will provide specific travel details and 
costs in a request for travel approval submitted for W AM review and Project Officer (PO) 
signature before each trip occurs (as specified by the contract per clause H.32). 

Confidential Business Information. The contractor will, at all times, adhere to Confidential 
Business Information (CBI) procedures when handling industry information. The contractor will 
manage all reports, documents, and other materials and all draft documents developed under this 
work assignment in accordance with the procedures set forth in its "Office of Science & 
Technology Confidential Business Information (OST-CBI) Application Security Plan," dated 
December 5, 2007 or its successor approved plans. See Task 9 for more details. 

Identification as Contracting Staff. To avoid the perception that contractor personnel are EPA 
employees, contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and visiting field sites. When speaking with the 
public the contractor should refer all interpretations of policy to the EPA W AM. 

Conference Activities. All appropriate clearances and approvals required by Agency policy in 
support of any and all conference related activities and expenses, including support of meetings, 
conferences, training events, award ceremonies and receptions, shall be obtained by the EPA 
Project Officer as needed and provided to the Contracting Officer. Work under conference 
related activities and expenses shall not occur until this approval is obtained and provided by the 
Project Officer. 

Limitation of Contractor Activities. The contractor will submit drafts of all deliverables to the 
EPA Work Assignment Manager (W AM) for review prior to submission of the final product. 
The contractor will incorporate all EPA W AM comments into all final deliverables, unless 
otherwise agreed upon by the EPA W AM. The contractor will adhere to all applicable EPA 
management control procedures as implemented by the EPA Contracting Officer (CO), PO, and 
WAM. 

Deliverables. Major technical reports shall be subject to internal contractor peer review by an 
expert(s) not directly involved in the mainstream Work Assignment tasks. Deliverables will be 
prepared with proper adherence to EPA style and format requirements. 

Deadlines. For the purpose of developing the work plan, the contractor shall assume the 
deliverable due dates provided with each task. Most of the deadlines are associated with Agency 
milestones which are subject to change. Based upon past experience with the 304(m) planning 
process, any changes in schedule tend to result in extensions, rather than shorter schedules. In 
either case, if the schedule changes then the EPA W AM, PO, or relevant task manager will 
change the deliverable deadlines through written technical direction. The EPA W AM/PO/TM 
also will use written technical direction to change a deadline if management requires any 
particular deliverable earlier than specified in the following tasks. For any deliverable, no 
deadline will extend beyond the W A period of performance. The following table provides a 
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summary of the Agency milestones and current schedule. 

Milestone Current Schedule 
Publication of Preliminary 2012 Plan October, 2012 
Publication of the Final 2012 Plan December, 2012 
Publication of Preliminary 2014 Plan July, 2013 
Publication of 2013 ARR July, 2013 

Tasks: 

Task 1 - Program Management: 

The contractor shall develop a work plan describing the necessary steps and estimated 
hours to complete each of the tasks included in this work assignment. The work plan shall also 
include a list of the key personnel to participate in the work assignment. The contractor shall 
also estimate direct costs such as travel, computer costs, typing, etc. 

The contractor shall provide electronic copies of the monthly progress reports to the EPA 
W AM and PO. Each progress report shall describe the technical work and expenditures for the 
same time period as the corresponding invoice. The reports shall list by task the amount of work 
completed and include a table of hours by personnel for each task. The reports also shall identify 
any problems or difficulties. 

In addition to the monthly progress reports, the contractor shall prepare monthly and mid­
monthly status summaries (in a Microsoft Excel compatible format) to the EPA WAM, EPA PO, 
and task managers. The monthly and mid-monthly status reports shall list the following 
information by task: budgeted LOE for each task, summaries of current and cumulative costs and 
LOE expended for the reporting period. The mid-monthly and monthly summaries of costs and 
expenditures LOE shall be provided prior to the progress report. 

The contractor will prepare an annotated timeline for completing the 2013 review and 
2012 Preliminary Plan and for preparing the final2012 Effluent Guidelines Program Plan and the 
2014 Prelim. Plan. This annotated timeline will describe the major elements of developing these 
materials from beginning to end and their timing and LOE. The EPA W AM will use the time line 
to identify all major project tasks, track the project's progress, and coordinate all aspects of the 
project. The contractor will document the annotated timeline in a document for the EPA W AM's 
review. The contractor will also use this timeline to develop an electronic 304(m) project 
schedule compatible with Microsoft Project. 

Finally, to ensure that the passwords remain active at all times for all authorized users, 
this work assignment requires each user to access the mainframe at least once a month. This 
practice is necessary to: (1) ensure that the contractor will have timely access to mainframe data 
for any request under this work assignment; and (2) minimize the oversight required by EPA 
RACF staff to reset passwords. 
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The contractor shall document its compliance with this requirement in: 
• The monthly progress report: for each user, identify one date during the month when the 

user accessed the mainframe. 
• The monthly ADP report distributed to the EPA WAM, EPA PO, and the EPA RACF 

coordinator. See Attachment B. 

TASK 1- DELIVERABLES 

Deliverable Deadline 

Work Plan • 15 days from issuance of work assignment 

Progress Reports • Monthly 

Mid-Monthly Reports • Mid-monthly and monthly 

ADP report • Monthly 

1st Draft - Draft Annotated Time line • 45 days from issuance of work assignment 

2nd Draft - Draft Annotated Timeline • 14 days from receipt of EPA W AM comments 

1 '1 Draft - Electronic Schedule (compatible with MS Project) • 45 days from issuance of work assignment 

2nd Draft- Electronic Schedule (compatible with MS Project) • 14 days from receipt of EPA W AM comments 

Task 2 - Quality Assurance: 

Quality Assurance Project Plans are required under the Agency's Quality Assurance 
Policy CI0-2105, formerly EPA Order 5360.1A2 and implementing guidance CI0-2105-P-
01-0. All projects that involve the generation, collection, analysis and use of environmental 
data must have an approved QAPP to assure the quality, objectivity, integrity and utility of 
the data and information used in the project. 

QA Project Plan Requirements 

EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place 
for work that involves the collection, generation, evaluation, analysis or use of primary 
environmental data. The QAPP defines and documents how specific data generation and collection 
activities shall be planned, implemented, and assessed during a particular project. Order CIO 
2105.0 requires that the quality system require quality assurance project plans or "equivalent 
documents" for all projects and tasks involving secondary environmental data. These data 
collection activities need not be documented in a format as formal as a quality assurance project 
plan. The traditional quality assurance project plan requirements are clearly designed to address 
primary data collection activities and may not adequately address secondary data. The Office of 
Water quality system explicitly provides for a graded approach to the documentation of 
environmental data activities under a QAPP or equivalent document. 

To ensure that all data and information collection activities performed under this work 
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assignment are compliant with EPA's quality system requirements, the Contractor shall adhere to 
the approved QAPP when generating, collecting and determining the use of data and information 
for any applicable task under this work assignment. If the contractor has prepared and submitted 
an approved Programmatic QAPP (PQAPP) that covers the work described under this work 
assignment, then the PQAPP will be used, supplemented as necessary by a Supplemental QAPP 
(SQAPP). 

The contractor shall prepare a Supplemental QAPP (SQAPP) after an approved 
Programmatic QAPP (PQAPP) has been prepared to address any lack of coverage under the 
PQAPP as based on W AM comments and a guiding QAPP Checklist to assure that the SQAPP 
adequately documents how quality assurance (QA) and quality control (QC) will be applied to all 
activities to be performed under this work assignment. If an existing PQAPP will be used, the 
contractor shall verify that existing PQAPP content (e.g., organizational charts, roles and 
responsibilities, QA/QC procedures, checklists, SOPs, etc.) are still appropriate for the work to 
be performed under this work assignment. In addition, the contractor shall verify that the 
PQAPP addresses the items detailed in Attachment A ("Quality Assurance") to this W A. 

Deliverables and schedule under Task 2 

TASK 2- DELIVERABLES 

Deliverable Deadline 

SQAPP 
• 10 days after submittal of an SQAPP checklist by the 
WAM. 

Revisions based on EPA feedback • 7 days after receipt of EPA feedback. 

Final SQAPP for this Work Assignment • 5 days after EPA feedback 

QAPP progress reports • Monthly 

Task 3 - Completion of 2011 Annual Review and publication of the 2012 Preliminary Plan: 

The contractor shall support EPA in completing the 2011 304m annual review and in 
publishing the 2012 Preliminary Plan by completing the preparation of all necessary supporting 
documentation, reviewing and editing final documents and preparing for publication, web 
postings and possible public meetings and outreach. In addition, the contractor shall provide 
support on all public comments that are submitted, including logging, tracking, setting up 
comment databases, drafting technical responses, and reviewing comments and responses. 

The contractor shall also finish assembling all information for the public and confidential 
records for the 2011 annual review and the Preliminary 2012 Plan. The contractor shall 
coordinate with the Office of Water Docket office to ensure the record will meet the docket's 
requirements including any FMDS requirements. 
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TASK 3- DELIVERABLES 

Deliverable Date 

Complete all2011 review and preliminary 2012 Plan • According to a schedule developed by the 
documents contractor and approved by the W AM. 

Four copies on DVD-ROM of the record index (in Microsoft 
Access compatible format) and all electronic documents in • At publication of the preliminary 2012 Plan 
the public record for the preliminary and final Plans. 

Task 4 - Completion of 2012 Annual Review and publication of the 2012 Final Plan: 

The contractor shall support EPA in completing the 2012 304m annual review and in 
publishing the 2012 Final Plan by completing the preparation of all necessary supporting 
documentation, reviewing and editing final documents and preparing for publication, web 
postings and possible public meetings and outreach. In addition the contractor shall provide 
support on all public comments that are submitted, including logging, tracking, setting up 
comment databases, drafting technical responses, and reviewing comments and responses. 

The contractor shall also finish assembling all information for the public and confidential 
records for the 2012 review and the final 2012 Plan. The contractor shall coordinate with the 
Office of Water Docket office to ensure the record will meet the docket's requirements including 
any FMDS requirements. 

TASK 4- DELIVERABLES 

Deliverable Date 

Complete all2012 review and final2012 Plan documents 
• According to a schedule developed by the 
contractor and approved by the W AM. 

Four copies on DVD-ROM of the record index (in Microsoft 
Access compatible format) and all electronic documents in • At publication of the final 2012 Plan 
the public record for the preliminary and final Plans. 

Task 5- 2013 Annual Review and Preparation of Preliminary 2014 304m Plan: 

The contractor shall support EPA in conducting the 2013 304m annual review and for 
publishing the 2014 Preliminary Plan by completing the preparation of all necessary supporting 
documentation, review and editing final documents and preparing for publications, public 
meetings and potential outreach. The contractor shall support EPA in adherence with the odd 
year 304 methodology using TRI and DMR databases and the Toxicity Ranking Analysis and 
through technical directives issued by theW AM, if needed. The contractor shall collect, and 
catalogue all public comments on the Preliminary 2014 Plan and review and assist EPA in 
preparing a comment response document. 
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TASK 5- DELIVERABLES 
Deliverable Deadline 

Completed 2013 annual review • July 2013 

Draft Preliminary 2014 Plan and 
• August 2013 2013 Annual Review Report (ARR) 

Final2013 Annual Review Report 
• September 2013 

(ARR) 

Final Preliminary 2014 Plan • September 2013 

Four copies on DVD ROM of the 
record index (in Microsoft Access • September 2013 
compatible format) and all 
electronic documents in the public 
record for the preliminary and final 
Plans. 

Completed record and docket 
• September 2013 

Response to Comments Document 
• September 2013 

The Contractor may prepare a master schedule, if deemed more efficient, for all three 
related annual review components described in Tasks 3-4-5 above. 

Task 6 - Effluent Guidelines Implementation Support and Technical Support for Briefings, 
Public Outreach Activities and Other Activities: 

The contractor shall provide technical support for the implementation of existing effluent 
guidelines rulemakings. Specifically, the contractor will help with the preparation of guidance 
documents supporting the implementation of the existing effluent guidelines. For planning 
purposes the contractor should assume four ( 4) technical memos supporting existing effluent 
guidelines. Preparation of these four (4) technical memos will likely involve the review of 
current permits and fact sheets, DMR data, and other facility specific information. 

The contractor will provide technical support to the EPA in responding to inquiries from 
other EPA offices, stakeholders, and permitting authorities in implementing existing effluent 
guidelines. For planning purposes the contractor should assume twelve (12) requests of varying 
effort will be required by EPA during the period of performance. 

The contractor will prepare materials identified by the EPA W AM through written 
technical direction to support Agency briefings as well as EPA's 304(m) outreach activities to the 
public and to industry. These materials may include presentations, reports, brochures, leaflets, 
and posters. 

The contractor shall provide supporting information for briefings and support on FOIAs 
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(i.e. locating and supplying the W AM or PO with relevant information to be used in the 
Agency's response to the FOIA) as directed in writing by the W AM or PO. For purposes of the 
workplan, the contractor shall assume that it will support three FOIA requests and three 
briefings. 

The contractor may be required to attend outreach activities or ship materials on a case­
by-case basis as required by the EPA W AM's technical direction. The contractor will submit 
detailed plans and approaches upon receipt of technical direction from the EPA W AM. The 
contractor will submit materials to EPA for review and approval prior to their implementation. 
When conducting outreach activities, the contractor personnel will clearly identify themselves as 
contractor employees both orally and via the use of identification badges. Typically the 
contractor will be required to provide products within two weeks or less. 

TASK 6- DELIVERABLES 

Deliverable Deadline 

Four (4) Technical Memos Supporting Existing Effluent Guidelines • By written technical direction. 

Twelve (12) Technical Support Actions For EPA Offices, Stakeholders, And 
• By written technical direction. Permitting Authorities In Implementing Existing Effluent Guidelines 

Presentations, Reports, Brochures, Leaflets, And Posters • By written technical direction. 

Briefing I FOIA Support • Requests to be supplied within 
14 days 

Task 7- E.J Screening Analysis: 

The contractor shall review EPA's EJScreen tool and develop a methodology using the 
tool and other resources for factoring in an EJ screening analysis at the best possible stage of the 
304m screening review process. 

TASK 7- DELIVERABLES 

Deliverable Deadline 

Draft methodology for including an EJ screening analysis in 304m review • End of Dec., 2012 
process 

Final EJ screening methodology • March, 2013 

Implement EJ analyses as a part of the 304m screening process • July, 2013 
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Task 8 - Mountain Top Mining Study: 

Under this task, the contractor shall conduct the following work for EPA. The contractor 
shall prepare the Final MTM Pollutant and Technology memorandum, shall provide all 
necessary support to develop and prepare docket materials; and shall provide support for 
miscellaneous quick-turnaround tasks as directed by the WAM and Task Manager. 

TASK 8- DELIVERABLES 

Deliverable Deadline 

Final MTM Pollutant and Technology memorandum • 30 days after receiving comments 
from EPA on Draft memorandum 

Docket materials • Ongoing during task 

Quick-turnaround tasks • Ongoing during task 

Task 9 - CBI Procedures: 

During the course of the work assignment, the contractor will be accessing and evaluating 
CBI. As such, the contractor shall adhere to EPA's CBI policy and procedures as described in the 
contract statement of work, Section 1.2. The contractor must maintain CBI security clearance to 
use CBI information (Refer to Section H of the schedule for security requirements and 70 FR 
9070; February 24, 2005). The contractor will not disclose any CBI to anyone other than EPA 
without prior written approval from the EPA W AM. The contractor shall utilize CBI information 
in accordance with contract requirements and limitations to include using the "Office of Science 
& Technology Confidential Business Information (OST -CBI) Application Security Plan," dated 
December 5, 2007 or its successor approved plans. 

TASK 9- DELIVERABLES 

Deliverable Deadline 

A CBI program in compliance with the requirements of contract EP-C- • Ongoing 

12-021, the contractor and the requirements of the contractor's CBI Plan. 

Page 11 of 16 



ATTACHMENT A 

Quality Assurance should: 

Y Describe the quality measures for the generation (including field studies, laboratory 
studies, and modeling output), collection (including surveys, literature searches, 
secondary and third party data), evaluation (including data inspection, review, 
assessment, and validation), analysis (including statistical, engineering, and economic 
analysis and testing, evaluation, and validation of methods and models) and use of data 
and information to support EPA decisions, regulations, policy, publications or tools 
(including effluent guidelines, methods, criteria, standards, environmental assessments, 
and models, tools, or reports disseminated by EPA to assist other organizations in 
implementing environmental programs). Examples of data include, but are not limited to, 
wastewater sample analysis results, flow measurements or data, facility questionnaire 
data, economic data, results of models and secondary data. Note that QAPPs are also 
required for the development or revision of models and software that support the 
generation, collection, evaluation, analysis or use of data. 

Y Provide enough detail to clearly describe objectives of the project supported by the work 
assignment; the type of data to be collected, generated, or used under this work 
assignment to support the project objectives; the quality objectives needed to ensure that 
the data and information will support the project objectives. 

Y Include specific quality performance criteria and measures that will be used to verify that 
data and information generated, collected or used in this work assignment meet those 
criteria. If a database or other electronic tool (e.g., model, spreadsheet, etc.) will be 
created for the project, the QAPP must describe the quality measure and criteria for the 
database or electronic tool, the controls to ensure accurate data entry (when data from 
another source are manually entered into the database), data transfer (when data are 
transferred from one electronic medium to another), or data merging (when data from 
multiple databases or electronic media are merged into a single database). 

Y Explicitly mention supporting QA tools, such as SOPs, checklists, and guidelines that the 
contractor will use in the project to document data quality. The SOPs must be referenced 
or included as attachments. SOPs and other supporting QA tools must be reviewed and 
approved by EPA prior to use. 

Y Address the following "general questions that are applicable to all QAPPs that support 
EAD effluent guidelines projects": 
• What is the objective/goal of this effort? 
• What are the QA/QC roles and responsibilities of staff who will support this project, 

and how to they relate to the specific QA/QC key steps? 
• What QA/QC training and competency requirements are necessary for key personnel 

that will support the project? 
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• If models will be used to support the project, what are these models, why have they 
been selected, and how will they be validated, documented, and used? 

• What SOPs, tools and checklists that will be used, if any? 

~ Addresses the following questions related to Step 12 from the Effluent Guidelines 
Development Process flowchart (see diagram below). 

• What Internet, EPA, and other information sources can be used for secondary data 
collection? 

• What are the selection and acceptance criteria/quality control requirements for 
secondary data collection? 

• What documentation of data quality is available from secondary sources? 
-Is there documentation of criticisms or support for use of those sources? 

• How will the suitability of models be assessed? 

• If minor changes are needed to the existing QAPP, the Contractor shall submit a revised 
QAPP to EPA within 10 days after submittal of the workplan. This revised QAPP shall 
include a version history page that summarizes the changes made. The Contractor also shall 
provide EPA with copies of any modified SOPs or checklists. EPA will review the revised 
QAPP and provide the Contractor with written approval or comments within 15 days of 
receiving the Contractor's submission. The Contractor shall revise the submitted QAPP 
within 7 days of receipt, unless otherwise instructed by the EPA W AM. 

• If major changes are needed to the existing QAPP, the Contractor shall submit a revised 
QAPP to EPA within 15 days after submittal of the work plan. When preparing this revised 
version, the Contractor shall ensure that it is written in an active voice and shall include a 
version history page that summarizes changes made. The Contractor also shall provide EPA 
with copies of any modified SOPs or checklists. EPA will review the revised QAPP and 
provide the Contractor with written approval or comments within 15 days of receiving the 
Contractor's submission. The Contractor shall revise the submitted QAPP within 10 days of 
receipt, unless otherwise instructed by the EPA W AM. 

• Under no circumstances shall work that involves the generation, collection, evaluation, 
analysis, or use of environmental data be performed without a QAPP in place 50 days after 
submission of the Contractor's work plan. 

• Under no circumstances shall field sampling or laboratory analysis activities be conducted 
prior to receipt of an approved work plan. 

• Any non-sampling/non-analytical work that involves the generation, collection, evaluation, 
analysis, or use of environmental data that is initiated prior to approval of the Contractor's 
QAPP must be performed in accordance with the QAPP. (The QAPP requirements must be 
applied retroactively to this period that lasts no more than 50 days from submission of the 
Contractor's work plan.). 
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Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to 
ensure that influential information disseminated by the Agency is sufficiently transparent in 
terms of data and methods of analysis that the information is capable of being substantially 
reproduced. To support compliance with these data transparency/data reproducibility 
requirements, EPA plans to include QAPPs as part of any rulemaking record documentation to 
be made available to the public. The Contractor may claim information in QAPPs as 
confidential; if the Contractor chooses to do so, the Contractor shall submit a public version and 
a confidential version at the time the QAPP is submitted for approval by EPA. The public 
version will be included in the public docket for the applicable rulemaking (or other docket or 
record), and the confidential version will be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

The procedures of the QAPP used to collect data and information for a project must be 
transparent and reproducible and meet the requirements of the Data Quality Act for influential 
information and EPA's and the Office of Water's guidance implementing the Act. EPA's 
Guidelines for Ensuring and Maximizing the Quality, Objectivity, Utility, and Integrity, of 
Information Disseminated by the Environmental Protection Agency (EPA/260R-02-008, October 
2002), referred to as "EPA's Information Quality Guidelines," describe EPA procedures for 
meeting Data Quality Act requirements as do the Office of Water Quality Management Plan 
(EPA 821-R-09-001) and EPA's Guidance for Quality Assurance Project Plans (EPA 240-R-02-
009). Section 6.3 of EPA's Information Quality Guidelines indicate that "especially rigorous 
robustness checks" should be applied in circumstances where quality-related information cannot 
be disclosed due to confidentiality issues. Where applicable, the Contractors should indicate 
which results were obtained using the tools (SOPs, checklists, and guidelines) that the Contractor 
designates as confidential so that the EPA W AM can easily identify the areas that will require 
rigorous robustness checks and document that those checks have been performed. At the 
discretion of the EPA W AM, the Contractors may be requested to prepare pre-dissemination 
review checklist as described in Section 5.5 of the Office of Water Quality Management Plan, 
February 2009. If this is required, the EPA W AM will notify the Contractor through written 
technical direction. 

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., 
Technical Support Documents, Study Reports, Study Plans, etc.) produced by the Contractor 
under this work assignments must include a discussion of the QA/QC activities that were or will 
be performed to support the deliverable. The contractor also shall provide EPA with monthly 
reports of QA activities performed during implementation of this work assignment. These 
monthly QA reports shall identify QA activities performed to support implementation of this 
work assignment, problems encountered, deviations from the QAPP, and corrective actions 
taken. If desired, the contractor may include this as a part of the contract-required monthly 
financial/technical progress report. 
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ATTACHMENTB 
Revised 304m Review Methodology 

Odd Year: 

1. Conduct full TRIIDMR data reviews. 
2. Do data QA reviews and follow-up. 
3. Calculate TWPEs. 
4. Do rankings to 95%. 
5. Do preliminary category reviews for industries in the top 95th percentile of TWPE. 
6. Research issues raised by stakeholders (such as states or pretreatment coordinators), and in 

public comment on annual review and preliminary Plan. 
7. Prepare abbreviated draft Technical Support Document (TSD). 
8. Develop record of support. 
9. Prepare the Preliminary 304m Plan. 
10. Assist EPA during FAR and OMB review, if required. 
11. Assist EPA in publishing final notice of results of the annual review and Preliminary Plan. 
12. Assist EPA in dealing with public comment on annual review and Preliminary Plan. 
13. Assist EPA in responding to comments on the annual review and Preliminary Plan. 
14. Assist EPA in drafting responses to comments and response to comment document for 

annual review and preliminary Plan. 
15. Assist EPA in posting all supporting documents on website. 

Even Year: 

1. No TRIor DMR review, no rankings, no preliminary category reviews will be conducted 
2. Selectively conduct follow-up studies of top priority industries identified in odd year as 

directed by W AM. 
3. Conduct even year annual review using the following options, or other options, as 

directed by the EPA W AM: 

• Review 303d data for impaired waters due to industry discharges. 
• Examine TMDLs and newly-developed water quality criteria for new pollutants of 

concern. 
• Review fish consumption advisories to identify pollutants causing the most impact. 

Match this list to known industrial discharges. 
• Review high priority targeted watersheds for industrial impacts. 
• Review OECA initiatives. 
• Review new emerging contamination problems that may be caused by industry, such as 

pharmaceutical discharges from pharmaceuticals manufacturers. Review any new 
analytical methods that would better characterize contaminations problems not currently 
identified in the screening-level databases. 
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• Investigate and new more effective technologies for an existing industry category. 
• Review public comments and technical conference material to identify new technologies. 
• Review OPPT' s new chemicals programs, to identify new chemicals and manufacturing 

processes of interest. 
• Match loads to EJ areas using zip code and/or GIS, possibly at the pollutant or regional 

level. Identify the amount of TWPE in EJ communities. 

4. Research issues raised by stakeholders (such as states or pretreatment coordinators), and 
in public comment on annual review and final Plan. 

5. Prepare abbreviated final Technical Support Document (TSD). 
6. Develop record of support. 
7. Prepare the Final 304m Plan. 
8. Assist EPA during FAR and OMB review. 
9. Assist EPA in publishing final notice of results of the annual review and final Plan. 
10. Assist EPA in dealing with public comment on annual review and final Plan. 
11. Assist EPA in responding to comments on the annual review and final Plan. 
12. Assist EPA in drafting responses to comments and response to comment document for 

annual review and final Plan. 
13. Assist EPA in posting all supporting documents on website. 
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PERFORMANCE WORK STATEMENT 
ERG Contract EP-C-12-021 

WORK ASSIGNMENT #B-02 

TITLE: Peer Review of Cost Methods for Performance Standard to Support Storm water 

Rulemaking 

WORK ASSIGNMENT MANAGER: Tamara Mittman ( 4203M) 

U.S. EPA Office of Water 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Telephone No: (202) 564-1093 

FAX: (202) 564-6392 

PERIOD OF PERFORMANCE: WA Issuance- October 31, 2012 

SOW TASKS: 3.6 

BACKGROUND INFORMATION: 

EPA has initiated a national rulemaking to strengthen its stormwater program to proactively 

protect local water quality and help restore impaired waters. Stormwater has been identified as a 

source of impairment for tens of thousands of miles of rivers, streams, and coastal shorelines, as 

well as hundreds of thousands of acres of lakes, reservoirs and ponds in the nation. These 

impairments are largely due to the expansion of the built environment, which alters the natural 

infiltration capability of the land and generates the discharge of pollutants and erosion of 

receiving waters. 

EPA is considering a performance standard for stormwater discharges from newly developed and 

redeveloped sites of a certain size threshold. The performance standard is a proactive approach to 

prevent further impacts as development occurs. Newly developed and redeveloped projects 

would comply with the performance standard by integrating green infrastructure practices into 

the design phase of the project. These green infrastructure practices effectively manage the 

small, frequent storms onsite and prevent impacts in receiving waters. 

EPA is conducting a cost benefit analysis as part of the storm water rulemaking. The goal of the 

cost analysis is to estimate the incremental cost to developers to comply with the performance 



standard, above and beyond existing costs to comply with existing requirements. The 

incremental cost to developers encompasses several components, including capital costs, long 

term maintenance and replacement costs, and any opportunity costs that could be incurred by 

placement of stormwater controls on properties. The incremental cost is a function of both the 

proposed performance standard and existing local requirements. 

PERFORMANCE WORK STATEMENT (PWS) 

This work is a continuation of a peer review initiated under ERG Contract EP-C-07-059, which 

expired prior to the completion of work. 

The purpose of this work assignment is to complete an external, independent peer review to 

evaluate the scientific credibility of the approach used to estimate the reduction in existing 

infrastructure costs associated with EPA's proposed performance standard. Peer reviewers will 

evaluate a technical memorandum documenting the approach for estimating the reduction in 

existing infrastructure costs and will comment on the appropriateness of this approach in the 

context of the rulemaking. 

TECHNICAL OBJECTIVE 

The Contractor shall complete the peer review initiated under ERG Contract EP-C-07 -059 and 

prepare a peer review report as specified in this PWS. The Contractor shall perform all activities 

under this work assignment in accordance with Agency Peer Review Policy procedures outlined 

in Science Policy Council Handbook- Peer Review (EPA 100-B-98-00, January 1998, 

www.epa.gov). 

TASK 1: Prepare a Work Plan 

The Contractor shall prepare a detailed work plan that describes the approach to each of the 

following tasks, including a proposed schedule, staffing plan, and budget for the overall work 

plan. The Contractor's work plan shall include estimated LOE by task. The work plan shall 

include procedures to be used for ensuring the absence of any potential or real conflict of 

interest. 

TASK 2 - Conduct Peer Review 



Peer reviewers were identified, selected, and briefed on the purpose of this peer review under 

ERG Contract EP-C-07 -059. The technical memorandum and charge questions were also 

distributed to peer reviewers under ERG Contract EP-C-07-059. 

The Contractor shall coordinate with the peer reviewers and monitor their progress to complete 

the review within one month. Peer reviewers shall conduct their review according to the 

guidelines detailed in the charge to peer reviewers. Peer reviewers shall respond to the specific 

questions asked in the charge or briefly indicate why the questions cannot or should not be 

addressed. It is not necessary that the peer reviewers jointly reach consensus on their findings 

and recommendations. It is expected that no single peer reviewer would expend more than 40 

hours performing the peer review; expending less than 20 hours is not acceptable. 

TASK 3 - Prepare Peer Review Report 

Upon obtaining comments from the peer reviewers, the Contractor shall assemble and provide to 

the EPA W AM all unedited peer review comments and any additional materials submitted by 

peer reviewers. The Contractor shall submit comments from individual peer reviewers as they 

become available. No summary of peer review comments is required. If the EPA W AM makes 

a request for clarification of any peer review comment upon receipt, the Contractor shall contact 

the peer reviewer and obtain the needed clarification. 

SCHEDULE AND DELIVERABLES 

The Contractor shall provide the following deliverables to the EPA W AM. All text deliverables 

shall be compatible with Word 2007 and provided in electronic format (i.e., e-mail) to the EPA 

W AM. Two hard copies and one electronic copy on CD or DVD of all deliverables shall be 

submitted to the EPA W AM. Two hard copies of any handwritten comments, corrections, or 

edits provided by the individual peer reviewers on the original materials provided by EPA should 

be provided to the EPA W AM. 

SCHEDULES AND DELIVERABLES 

Task 1: Prepare a Work Plan 

3 

Due 15 calendar days after receipt of the work 
assignment. 



Task 2: Conduct Peer Review 

Task 3: Prepare Peer Review Report 

CONFLICT OF INTEREST 

Completion of peer review due within two weeks 
of work assignment issuance. 

Draft report due within one week of receiving 
comments from peer reviewers. 

Final report due within one week of receiving 
comments from EPA W AM. 

The contractor shall ensure that individual peer reviewers have disclosed any actual or potential 
conflict of interest and have signed and submitted a Conflict of Interest Form. The contractor 
must ensure that none of the conflicts disclosed are direct and substantial as to rule out a 
particular peer reviewer. The Contractor must also adhere to the following requirements 
regarding conflict of interest. 

(1) Upon receipt of the PWS, and prior to commencement of any work, the Contractor shall 
notify both the EPA Contracting Officer (CO) and Work Assignment Manager (W AM) 
of any actual or potential organizational or personal conflicts of interest. The Contractor 
shall not conduct peer review of documents prepared by the Contractor, its 
subcontractors, or consultants. 

(2) The Contractor shall provide a written certification, within 15 days of receipt of a PWS, 
or similar tasking document, that: 
(a) Either all actual or potential organizational conflicts of interest have been reported 

to the EPA CO or that no actual or potential organizational conflicts of interest 
exist. The Contractor is directed to assure that none of the conflicts disclosed are 
so direct and substantial as to rule out a particular reviewer. 

(b) All personnel who perform work under this PWS or relating to this PWS have 
been informed of their obligation to report personal and organizational conflicts 
of interest to the EPA CO. 

(c) The Contractor recognizes its continuing obligation to identify and report any 
actual or potential conflicts of interest arising during performance of this PWS. 

(3) If an actual or potential organizational conflict of interest is identified during 
performance under this PWS, the Contractor shall immediately make a full disclosure in 
writing to the EPA CO. The disclosure shall include a description of action which the 
Contractor has taken or proposes to take, after consultation with the EPA CO, to avoid, 
mitigate, or neutralize the actual or potential conflict of interest. 

4 



TRAVEL: No travel is anticipated under this work assignment amendment. Any travel directly 

chargeable to this amendment must be submitted to and approved by the EPA W AM and Project 

Officer in advance. 

GOVERNMENT RESPONSIBLITITLES 

The EPA W AM shall provide to the Contractor electronic copies of ( 1) technical memorandum 
documenting the approach for estimating the reduction in existing infrastructure costs and (2) 
charge questions. The EPA W AM will also provide the Contractor with any references cited in 
the draft report requested by the peer reviewers. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-12-021 

WORK ASSIGNMENT 0-20 
AMENDMENT! 

TITLE: Peer Review of Opportunity Cost Method for Performance Standard to Support Stormwater 
Rulemaking 

WORK ASSIGNMENT MANAGER: Tamara Mittman ( 4203M) 
U.S. EPA Office of Water 
1200 Pennsylvania Ave., NW 
Washington, D.C. 20460 
Telephone: (202) 564-1093 
FAX: (202) 564-6392 

PERIOD OF PERFORMANCE: Issuance through September 25, 2013 

PURPOSE: The purpose of this amendment is to add additional effort in the completion of the tasks 
listed in this PWS 

SOW TASKS: 3.6 

BACKGROUND INFORMATION 

EPA has initiated a national rulemaking to strengthen its stormwater program to proactively protect local 
water quality and help restore impaired waters. Stormwater has been identified as a source of 
impairment for tens of thousands of miles of rivers, streams, and coastal shorelines, as well as hundreds 
of thousands of acres of lakes, reservoirs and ponds in the nation. These impairments are largely due to 
the expansion of the built environment, which alters the natural infiltration capability of the land and 
generates the discharge of pollutants and erosion of receiving waters. 

EPA is considering a performance standard for stormwater discharges from newly developed and 
redeveloped sites of a certain size threshold. The performance standard is a proactive approach to 
prevent further impacts as development occurs. Newly developed and redeveloped projects would 
comply with the performance standard by integrating green infrastructure practices into the design phase 
of the project. These green infrastructure practices effectively manage the small, frequent storms onsite 
and prevent impacts in receiving waters. 

EPA is conducting a cost benefit analysis as part of the storm water rulemaking. The goal of the cost 
analysis is to estimate the incremental cost to developers to comply with the performance standard, 
above and beyond existing costs to comply with existing requirements. The incremental cost to 
developers encompasses several components, including capital costs, long term maintenance and 
replacement costs, and any opportunity costs that could be incurred by placement of stormwater controls 
on properties. The incremental cost is a function of both the proposed performance standard and existing 
local requirements. 
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PERFORMANCE WORK STATEMENT 

This work is a continuation of a peer review initiated under ERG Contract EP-C-07-059, which expired 
prior to the completion of work. 

The purpose of this work assignment is to pose additional questions to the peer reviewers selected under 
ERG Contract EP-C-07 -059, W A# 4-20 to evaluate the scientific credibility of the opportunity cost 
method developed to support the cost-benefit analysis for the stormwater rule. Under this work 
assignment, peer reviewers will revisit the opportunity cost method technical document provided 
previously, review a supplemental memo of 1-2 paragraphs explaining the need for additional charge 
questions, and respond to an additional 3-5 charge questions. 

TECHNICAL OBJECTIVE 

The Contractor shall arrange and coordinate a peer review and prepare a peer review report as specified 
in this PWS. The Contractor shall perform all activities under this work assignment in accordance with 
Agency Peer Review Policy procedures outlined in Science Policy Council Handbook - Peer Review 
(EPA 100-B-98-00, January 1998, www.epa.gov). 

TASKS 

Task 1- Prepare a Work Plan 
The Contractor shall prepare a detailed work plan that describes the approach to each of the following 
tasks, including a proposed schedule, staffing plan, and budget for the overall PWS. The Contractor's 
work plan shall include estimated LOE by task. Since the peer reviewers were selected previously, the 
work plan need not specify the procedures used to ensure the absence of any potential or real conflict of 
interest. 

Task 2 -Contract with Peer Reviewers and Conduct Peer Review 
The Contractor shall determine the availability of the peer reviewers previously selected under ERG 
Contract EP-C-07-059 W A# 4-20 and initiate the peer review effort. The Contractor shall distribute the 
opportunity cost technical document, supplemental memo, and charge questions to the peer reviewers, as 
provided by the EPA W AM. The Contractor shall provide the peer reviewers any supplemental 
information requested by the peer reviewers and deemed necessary by the EPA W AM to complete a 
thorough review. 

If requested by the peer reviewers, the Contractor shall coordinate an initial briefing for the peer 
reviewers regarding the supplemental memo and charge questions to be reviewed. The briefing will be 
given by the EPA W AM to the peer reviewers over a conference call. The briefing should be scheduled 
for 1 hour, during which the peer reviewers can ask the EPA W AM clarifying questions. The Contractor 
shall coordinate any feedback by email that the peer reviewers would like to give to the EPA WAM 
during their review. 



The Contractor shall coordinate with the peer reviewers and monitor their progress to complete the 
review within two weeks. Peer reviewers shall respond to the specific questions asked in the charge or 
briefly indicate why the questions cannot or should not be addressed. It is not necessary that the peer 
reviewers jointly reach consensus on their findings and recommendations. It is expected that no single 
peer reviewer would expend more than 4 hours performing the peer review; expending less than 2 hours 
is not acceptable. 

Task 3 - Prepare Peer Review Report 
Upon obtaining comments from the peer reviewers, the Contractor shall assemble and provide to the 
EPA W AM all unedited peer review comments and any additional materials submitted by peer 
reviewers. The Contractor shall submit comments from individual peer reviewers as they become 
available. No summary of peer review comments is required. If the EPA W AM makes a request for 
clarification of any peer review comment upon receipt, the Contractor shall contact the peer reviewer 
and obtain the needed clarification. 

SCHEDULE AND DELIVERABLES 

The Contractor shall provide the following deliverables to the EPA W AM. All text deliverables shall be 
compatible with Word 2007 and provided in electronic format (i.e., e-mail) to the EPA W AM. Task 2 
will be initiated once EPA provides the supplemental memo and additional charge questions. 

Task 1: Prepare a Work Plan Due 15 calendar days after receipt of the work 
assignment. 

Task 2: Conduct Peer Review Completion of peer review due within two weeks 
of work assignment issuance. 

Task 3: Prepare Peer Review Report Draft report due within one week of receiving 
comments from peer reviewers. 

Final report due within one week of receiving 
comments from EPA W AM. 

TRAVEL 

No travel is anticipated under this PWS. Any travel directly chargeable to this Work Assignment must 
be submitted to and approved by the EPA W AM prior to undertaking the travel. 

CONFLICT OF INTEREST: same as original W A 

GOVERNMENT RESPONSIBLITITLES: same as original W A 
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The purpose of this contract is to provide environmental and chemical engineering 
support to the United States Environmental Protection Agency (EPA), Office of Water 
(OW), Engineering and Analysis Division (EAD), in developing and implementing clean 
water regulations. Environmental and chemical engineering support is expected to 
include professional program managers, engineers, scientists, technicians, and 
administrative services with experience in Clean Water Act (CW A) regulations, 
industrial wastewater treatment and monitoring, and pollution prevention technologies. 
The majority of the proposed work focuses on requirements related to the EAD' s 
activities; however this work may be available for use by other organizations within EPA 
subject to contract capacity and EAD' s permission. All work required under this contract 
shall be defined in written work assignments issued by the EPA Contracting Officer 
(CO). The Contracting Officer Representative (COR) reviews all contractor analyses. 

2.0 BACKGROUND 
The CW A directs the EPA to develop technology based regulations limiting the release 
of contaminants from industrial processes into the nation's waterways. These national 
technology based regulations, called effluent limitations guidelines, pretreatment 
standards, and new source performance standards, apply to existing and new industrial 
processes that release water directly to surface waters (direct dischargers), as well as to 
facilities that release water to municipal waste water treatment plants (indirect 
dischargers). Effluent limitations guidelines (ELGs ), pretreatment standards, and new 
source performance standards are implemented and enforced through National Pollutant 
Discharge Elimination System (NPDES) permits issued to industrial facilities. See 

for additional information on 
ELGs. 

As required by the CWA, Section 304 and 307, the EPA periodically reviews existing 
regulations and identifies new industrial processes that are not covered by national 
regulations. The EPA publishes the results of its reviews in a biennial National Strategy 
Plan ("the Effluent Guidelines Plan"), which the public has the opportunity to comment 
on. Based on those public comments, the EPA then conducts studies and develops ELGs, 
pretreatment standards, and new source performance standards for selected industries, or 
it revises its existing regulations. These technology based regulations are then used when 
establishing limits in NPDES permits. See 
http://water.epa.gov/lawsregs/lawsguidance/cwa/304m/ for more information on these 
activities. 

Section 402 of the CW A authorizes the EPA to issue NPDES permits that restrict 
pollutant discharges. The NPDES permitting process is initiated with the submittal of a 
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permit application and, in general, permits shall be renewed every five years. When 
effluent limitations guidelines, pretreatment standards, and new source performance 
standards are promulgated or revised, the authorized permitting authority is responsible 
for developing and administering and/or amending the NPDES permits. 
The development and implementation of national technology based clean water 
regulations in the effluent guidelines program has historically taken at least five years. 
This timeframe is needed for the preparation of legally defensible technical 
documentation and records that includes public participation during the regulatory 
process. The EPA has established national effluent guidelines for selected industrial 
sectors after considering in-depth engineering analyses. The EPA assessed the 
performance and availability of the best pollution control technologies and pollution 
prevention practices that were available for that industrial category or subcategory. The 
effluent guidelines are promulgated for various industrial categories in 40 CFR, Chapter 
I, Subchapter N- Effluent Guidelines and Standards, Parts 400-4 71 (or as applicable). 
The contractor shall provide environmental and chemical engineering support for 
developing these clean water regulations. 

3.0 GENERAL REQUIREMENTS 
The majority of the technical support that the contractor shall be tasked with for clean 
water regulations may include the following industries: 

• conventional and unconventional oil and gas extraction, 
• energy production, 
• seafood processing, 
• centralized wastewater treatment, 
• municipal wastewater treatment, 
• ore mining activities, 
• organic chemicals, plastics, and synthetic fibers, and 
• inorganic chemicals manufacturing. 

The contractor shall also be tasked with reviewing previously regulated and unregulated 
industries. 

The contractor shall perform specific tasks designated in multiple work assignments that 
include environmental and chemical engineering and other technical support in 
developing, reviewing, and revising ELGs. The contractor shall also support the EPA in 
identifying industrial categories discharging pollutants for which the EPA has not yet 
established ELGs. Specific tasks may include data collection, site visits and field 
sampling, survey administration, analyses of pollutant treatment technology and pollutant 
reductions, preparation of technical documents, preparation of the regulatory record, and 
implementation and litigation support. More details surrounding these specific tasks are 
outlined in Sections 3.1 through 3.7 below. 
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The contractor shall provide all services, including labor for the specified level of effort, 
materials, equipment, and facilities necessary to provide environmental and chemical 
engineering support. 

All products and materials prepared by the contractor shall be delivered, reviewed, and 
approved by the EPA. The contractor shall not engage in activities of an inherently 
governmental nature, such as the development of Agency policy or the selection of 
Agency priorities. 

The contractor may be required to contact the industry, EPA Regions, states, local 
entities, vendors, or the public directly for information or to follow-up on EPA identified 
issues. In such cases, contractor personnel shall clearly identify themselves as a 
contractor employee working under an EPA contract. 

The contractor may have access to confidential business information (CBI). For 
information claimed as CBI under the CW A, the contractor shall handle CBI under 
procedures specified in the approved contract CBI security plan, 40 CFR Part 2 Subpart 
B, and in accordance with contract requirements and limitations. The contractor shall 
also administer the same CBI procedures for other regulations and policies that may be 
affected by the support provided under this contract, including the Safe Drinking Water 
Act (SDW A); the Resource Conservation and Recovery Act (RCRA), as amended; the 
Comprehensive Environmental Response, Compensation, and Liability Act of 1986 
(CERCLA); the Toxic Substances Control Act (TSCA); and the Federal Insecticide, 
Fungicide and Rodenticide Act of 1988 (FIFRA). The contractor shall identify the 
Document Control Officer in its CBI plan; replacements shall require EPA consent. The 
contractor shall analyze CBI in accordance with contract requirements and limitations. 
The handling of CBI shall be in accordance with the requirements in Section H of the 
contract and the "Office of Science & Technology Confidential Business Information 
(OST -CBI) Application Security Plan" dated December 2007, and located at 
http://www .epa. gov /waterscience/ guide/index.html. 

3.1 QUALITY ASSURANCE 

3.1.1 QUALITY ASSURANCE/QUALITY CONTROL 
The contract shall have an approved Quality Management Plan (QMP) 
that conforms with Agency Quality Assurance/Quality Control (QA/QC) 
procedures in the performance of activities under this contract. This QMP 
should include a discussion of how the contractor will address secondary 
data (existing data) and coordinate QA/QC with subcontractors and 
consultants. The contractor shall follow all Agency QA/QC guidelines 
associated with data collection and data management described in the 
Office of Water "Quality Management Plan" (EPA 821-R-09-001) 
published February 2009 or subsequent editions .. EPA 821-R-09-001 may 
be found at http://www.epa.gov/oamcincl/1010476/qmp.pdf. 
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All work funded by EPA that involves the acquisition of environmental 
data generated from direct measurement activities, collected from other 
sources, or compiled from computerized data bases and information 
systems shall be implemented in accordance with an approved Quality 
Assurance Project Plan (QAPP). The contractor shall prepare QAPPs in 
accordance with published EPA guidance or equivalent specifications 
defined by EPA, as designated in applicable work assignments. 

EPA will review and return the QAPPs, with comments, and indicating 
approval or disapproval. If necessary, the contractor shall revise the 
documentation to address all comments and shall submit the revised 
documentation to the agency for approval. The Contractor shall not 
commence work involving environmental data generation or use until the 
EPA has approved the QAPP or portions thereof affecting the activity. 
During the period of the contract, the Contractor shall implement all 
QAPPs approved by EPA. 

For more information on EPA's QAPP requirements and guidance see 
EPA's website at: http://www.epa.gov/guality/gs-docs/r5-final.pdf. 

3.1.3 QUALITY ASSURANCE REPORTING 
Each published interim and/or final report produced as a result of an 
activity that required quality documentation shall include, as an integral 
section of the project report or as an Appendix, a readily identifiable 
discussion of the data quality of the project. Requirements for reports shall 
be specified in applicable work assignments and shall include the 
following items as a minimum: 

• Discussions of the quality of data produced/used in terms of precision, 
accuracy, completeness, method detection limit, and 
representativeness, or semi-quantitative assessments of data quality, as 
applicable. 

• Limitations or constraints on the use of the data, if any. 

3.1.4 DATA INTEGRITY 
The awardee and any subcontractor shall adhere to a data integrity code. 
No person shall participate in: 

• the intentional selective reporting of data; 
• the intentional reporting of data values that are not the actual values 

obtained; 
• the intentional reporting of dates and times of data analyses that are 

not the actual dates and times of data analyses; or 
• the intentional representation of another's work as one's own. 
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3.1.5 SUBSTANTIVE CHANGES TO EPA-APPROVED QUALITY 
DOCUMENTATION 
Any substantive changes to the specifications in the EPA-approved QMPs 
and QAPPs shall be submitted by the contractor to the EPA PO or W AM 
for review and approval. The contractor shall identify the change and 
explain the rationale for the change. Revisions to EPA-approved QMPs or 
QAPPs must be approved by the EPA PO or W AM, as well as the 
contractor and EPA QA representatives. Implementation of the revision(s) 
commence(s) only after the contractor receives written EPA approval. 

The contractor shall follow appropriate and dynamic quality assurance and 
quality control (QA/QC) requirements, including those specified in the 
OW Quality Management Plan (QMP), approved EPA procedures, 
protocols, and work assignments. QA/QC involves planning, 
implementation, documentation, assessment, reporting, and improvement 
to ensure that the engineering services EPA receives are of a known 
quality and follow defined standards. The EPA Quality System can be 
found at http://www .epa. gov/quality/qa docs.html#5360-l. 

3.2 SECONDARY DATA COLLECTION 
The contractor shall gather existing, available scientific and technical studies, as 
well as national data on industrial sectors and facilities. Such industry profile data 
shall include the size of the industry, the facilities, geographic locations, age of 
the facilities at issue, age of the equipment, unit processes, raw materials, 
manufactured products, by-products, method of discharge (e.g., direct, indirect), 
wastewater characteristics, and wastewater treatability. The contractor shall 
gather information on water use and wastewater treatment/re-use, as well as the 
management of stormwater. This data is expected to include pollution prevention, 
water conservation, alternative waste management, wastewater control, 
stormwater management, and treatment technologies that range from the very best 
effectiveness to the current average effectiveness. Data shall be gathered on 
laboratory bench-scale experiments to pilot-scale demonstrations to full-scale 
operations, as well as technology transfer techniques. The contractor shall gather 
information on wastewater and stormwater volumes released, and the 
concentrations of pollutants contained in the releases from industrial processes. 

The contractor shall obtain this industrial data by collecting existing information 
and data from sources identified in work assignments, including sources such as 
the NPDES permit data, the EPA's Integrated Compliance Information System 
(ICIS), the EPA's Toxic Release Inventory (TRI), other EPA and government 
programs and databases, commercial databases, technical and scientific literature, 
and industry trade associations. The contractor shall obtain copies of articles, 
reports, journals, data, etc., and prepare a list of references as designated by the 
EPA in various work assignments. 
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In addition, the contractor shall conduct an annual review of industrial categories 
as part of the Effluent Guidelines Plan. The contractor shall identify categories of 
new and existing industries that directly and indirectly release pollutants into the 
water using ICIS and TRI databases. 

The contractor shall organize, edit, index, evaluate, and compile this data and 
information, as well as identify data gaps and discrepancies or inconsistencies in 
the data sources, and provide the resulting technical information in a format 
designated by the EPA in respective work assignments. The contractor shall 
clearly document the assumptions made, sources used and not used, and 
methodological choices made, both conceptually and in data selection. 

3.3 SITE VISITS AND FIELD SAMPLING 
The contractor shall provide support in conducting site visits and field sampling 
activities scheduled in consultation with the EPA COR. Specific activities 
include performing site visits; preparing sampling plans; conducting biological, 
chemical, radiological, and physical field testing, monitoring, and measurement 
activities; taking samples of source water, groundwater, stormwater, produced 
water, process wastewater, intermediate and final treated effluents, process and 
treatment residuals, hazardous waste, sludge, biosolids, and receiving waters and 
sediments; measuring selected parameters in the field; preserving, packaging and 
shipping samples to laboratories; conducting field sampling QA/QC efforts; 
managing analytical data in spreadsheets, databases, and other formats; and 
preparing site visit reports and sampling episode reports. Travel shall be required 
for these activities, and contractor personnel shall clearly identify themselves as 
contract employees while engaged in those activities. 

For field sampling, the contractor shall use EPA approved sample preparation, 
procedures, and protocols specified in 40 CFR Part 136, as well as non-EPA 
procedures (i.e., Standard Methods and ASTM International), as specified in 
individual work assignments. 

As specified in work assignments, the contractor may be required to coordinate 
with the EPA to obtain qualified laboratories to support chemical, physical, 
radiological, and biological analytical methods and toxicity tests of wastewater, 
hazardous waste, sludge, biosolids, other water sources, and pollution treatment 
residuals. The contractor shall also arrange for laboratory analyses for certain 
parameters that have short holding times, such as microbiological samples. The 
contractor shall obtain laboratory services in locations around the country to meet 
analyses and holding time requirements for various projects. All laboratories 
utilized by the contractor shall be approved in advance by the Work Assignment 
Manager (W AM). 

As specified in work assignments, the contractor may be required to provide 
quantitative as well as qualitative review of the analytical data generated as a 
result of EPA sampling events or from outside parties (e.g., industry) with an 
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emphasis on quality control. Ultimately, the contractor may be required to 
produce a database of associated analytical data. 

3.4 SURVEY ADMINISTRATION 
The contractor shall provide technical support to the EPA in designing and 
administering surveys, managing survey responses, and analyzing survey data. 
Specifically, the contractor may be tasked with all aspects related to developing a 
survey, such as developing the questions and format, developing a mailing list, 
and identifying possible recipients. Consistent with the Paperwork Reduction Act 
(PRA), Executive Order 12866, and Office of Management and Budget (OMB) 
requirements, the contractor shall design survey instruments for collection of 
technical and financial data necessary to assist EPA in its regulatory development, 
and program and policy implementation. The contractor shall provide support in 
the preparation of Information Collection Requests (ICRs) and Federal Register 
Notices (FRNs) which shall accompany a draft survey. The contractor may be 
required to develop an estimate of burden imposed on the recipients of the survey. 
The EPA shall make all final decisions regarding burden estimates and other 
information contained in ICRs. A typical rulemaking project shall involve a 
short, less than twenty questions, screener survey mailed (electronically if 
available) to several hundred to several thousand facilities, and a more detailed, 
more than twenty questions, survey mailed (electronically if available) to several 
hundred facilities. 

The contractor shall also provide support in stratifying, or selecting one or more 
characteristics of interest, an industrial category to identify a target population for 
the development of a sampling plan. The contractor shall provide a database 
specified by the EPA to depict that target population. This shall present the 
stratified industrial category to allow efficient selection of entities that would 
receive a survey in accordance with the criteria in sampling plan(s) provided by 
the EPA. The contractor shall also create a data element dictionary which shall be 
the key to using the database. The contractor shall also develop survey mailing 
lists. After the EPA receives OMB clearance for surveys, the contractor shall 
distribute the surveys approved by the EPA, receive the submissions, and track 
and monitor the status and location of the surveys. The contractor also shall 
distribute supplemental information, such as letters notifying facilities that the 
EPA has selected them for the survey and letters providing supplemental 
information. The contractor shall provide technical support to the EPA in staffing 
telephone and email help line operations in support of the EPA's surveys and 
other data collection or outreach activities. The purpose of the help lines is to 
assist the selected facilities or entities with potentially complicated questionnaires. 
The contractor shall only be responsible for questions of a technical nature. All 
policy related questions shall be referred to EPA staff. The contractor shall 
receive and review submissions, and follow-up with respondents to obtain 
missing or incomplete data. The contractor shall implement appropriate 
procedures for handling CBI responses, and review and code responses. The 
contractor shall develop and maintain questionnaire databases according to 
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criteria specified by the EPA, and enter data into those databases. The contractor 
shall prepare industry characterizations and data outputs based on responses in a 
format specified by the EPA. 

3.5 ANALYSES OF POLLUTANT TREATMENT TECHNOLOGY 
The contractor shall provide support to the EPA in characterizing pollutant 
releases from selected industries, analyzing technology options for establishing 
and/or revising industry studies and effluent guidelines, and developing 
methodologies for calculating regulatory compliance costs and pollutant 
reductions on a national level. 

Specifically, the contractor shall support the EPA in assessing the performance 
and availability of the best pollution control technologies and pollution prevention 
practices that are available for a selected industry. The contractor shall perform 
environmental and chemical engineering analyses to identify ranges of pollutant 
treatment technology. The technology may include waste management, waste 
control, pollution prevention, and wastewater treatment alternatives to support 
different levels of effluent limitations guidelines and standards, and other 
regulatory and non-regulatory areas of investigation. For effluent limitations 
guidelines and standards, this includes, for direct dischargers, the Best Practicable 
Control Technology Currently Available (BPT) (CWA 304(b)(l)(B)), the Best 
Available Technology Economically Achievable (BAT) (CWA 304(b)(2)(B)), the 
Best Conventional Pollutant Control Technology (BCT) (CWA 304(b)(4)(A)), 
and New Source Performance Standards (NSPS)(CWA 306); for indirect 
discharges, Pretreatment Standards for Existing Sources (PSES) (CWA 307(b)) 
and Pretreatment Standards for New Sources (PSNS) (CWA 307(c)); and Best 
Management Practices (BMPs) (CWA 304(3)) for control of leaks, spills, run-off, 
and other point or non-point source discharges. Other non-regulatory approaches 
may include guidance and/or voluntary programs. 

Such environmental and chemical engineering analyses may involve evaluating 
and comparing data within these industries, as well as comparing it with data from 
other industries employing the same or similar technologies. The contractor shall 
clearly document the assumptions made, sources used, and methodology applied. 
Specific technical environmental and chemical analyses shall be outlined in 
assigned work assignments; they are likely to include the following subtasks: 
performance assessment, estimation of compliance costs, estimation of pollutant 
loading reductions, and an evaluation of alternatives to regulations. 

3.5.1 PERFORMANCE ASSESSMENT 
The contractor shall document and assess the performance and effects of 
pollution prevention, water conservation, waste management, wastewater 
treatment, and stormwater management practices and technologies 
applicable to selected industries. The contractor shall document and 
assess the performance and effects of individual practices or technologies, 
as well as appropriate combinations, in reducing and managing pollutant 
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releases in to the environment. These performance assessments shall 
identify and describe the interrelationships among facility operation, 
wastewater flow, pollutant constituents, and actual and optimum design 
control and pollution prevention and treatment alternatives for each 
industrial process and pollutant or groups of pollutants specified by the 
EPA. These performance assessments shall calculate summary statistics 
for the concentration of the pollutant of concern throughout the industrial 
process and this compiled information shall be submitted as a report. 

3.5.2 ESTIMATES OF COMPLIANCE COSTS 
The contractor shall prepare and document the estimates of the capital and 
the operation and maintenance costs of compliance for selected industries, 
based on ranges of technologies to prevent pollution, conserve water, 
and/or treat wastewater and stormwater. The capital cost estimates shall 
include treatability and design studies, site preparation, equipment, 
materials, construction labor, taxes, fees, contingencies, overhead, and 
land requirements, as appropriate. The operation and maintenance cost 
estimates shall include, where appropriate, treatment chemicals, residual 
disposal, operating labor, energy, maintenance, materials, taxes, insurance, 
and monitoring or other recordkeeping/reporting requirements. The 
contractor shall give these estimates to the EPA in the file form specified 
by the COR, which is typically in a spreadsheet format. 

3.5.3 ESTIMATES OF POLLUTANT LOADING REDUCTIONS 
The contractor shall estimate for each selected pollutant of concern the 
incremental pollution reductions from raw waste to current discharge 
levels, and from current discharges levels to each treatment alternative, as 
directed by the EPA. As a part of these estimates, the contractor shall also 
identify any transfer of pollutants between environmental media. These 
estimates shall evaluate the disposition, treatment, and quantities of 
pollutants released in to each environmental media. The estimates of 
pollutant loading reductions is a pass through analysis that the contractor 
shall document in a file form specified by the COR, which is typically m 
a spreadsheet format. 

3.5.4 EVALUATION OF ALTERNATIVES TO REGULATIONS 
The contractor shall also provide technical support in evaluating 
alternatives to regulatory actions for various facilities and industrial 
categories. Alternatives to regulation may include pollution prevention, 
best management practices, pollutant management plans, trading, and 
voluntary compliance initiatives. 

3.6 PREPARATION OF TECHNICAL DOCUMENTS 
The contractor shall prepare and deliver to the EPA well written technical reports 
on the projects specified in the various work assignments. Using environmental 
planning, waste management concepts, and scientific and engineering principles, 
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the contractor shall produce technical information and reports to support the EPA 
on the particular projects specified in the various work assignments. The 
contractor shall assemble information, develop concept memos, first drafts, and 
draft final reports, as directed in work assignments provided by the EPA W AMs. 
All deliverables shall be provided to the EPA in the electronic formats specified 
in the respective work assignments. The contractor shall provide data and 
documentation to be used by the EPA in its analyses of technical issues and 
options for regulatory and alternatives to regulatory approaches for selected 
industries. Formats for documentation may include data summaries, technical 
reports, guidance manuals, development documents, fact sheets, option papers, or 
issue papers. The contractor shall clearly describe and document its data and 
information gathering activities. All sources, characterizations, data 
interpretations, assumptions, and calculations shall be transparent. The 
documentation and corresponding records and files shall be organized, indexed, 
and cross-referenced so that anyone can independently understand the conclusions 
reached based on the written record alone. The contractor shall provide, for all 
work products, all supporting documentation for the methodology followed and 
the conclusion reached. 

The contractor shall also compile and organize regulatory records for inclusion in 
the public record. The contractor shall load record items into the government 
regulatory database and assign document control numbers to them in coordination 
with other contractors who are supporting the project. In addition, the contractor 
shall review public comments and may be required to facilitate peer review of 
documents as requested. Peer review must follow EPA's Science Policy Council 
Handbook on Peer Review (EPA/100/B-06/002, January 2006). A link to the 
Handbook can be found at http://www.epa.gov/peerreview. The contractor shall 
facilitate technical expert reviews for technical documents. Travel expenses for 
peer reviewers will not be reimbursed under this contract. The contractor shall 
provide technical support in facilitating peer reviews and technical expert reviews 
for scientific and technical materials prepared by OW programs. The number of 
reviewers required and their qualifications will be specified in the work 
assignments. It is the responsibility of the contractor to ensure that all peer 
reviews are conducting a manner to avoid all actual, potential, or apparent conflict 
of interest. The contractor shall submit the peer reviewers' written comments, 
with all supporting materials, such as additional references or suggested 
approaches, to the EPA. 

3.7 IMPLEMENTATION SUPPORT 
The contractor shall provide technical support for the implementation of outreach, 
and training activities to permitting authorities. In addition, the contractor shall 
assist in collecting information for cases under litigation. National clean water 
regulations that have been promulgated may be challenged in court, and the basis 
for those clean water regulations are in the rulemaking record. The contractor 
may be tasked to provide assistance in evaluating and analyzing the rulemaking 
and planning records. That assistance may be related to issues for one or multiple 
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records. Under no circumstance shall the contractor develop EPA litigation or 
negotiation strategy or represent the EPA during any litigation or negotiation 
proceedings. 

Once a national clean water regulation has been promulgated or a publication has 
been finalized, the EPA delivers the information to stakeholders in the form of 
outreach and training materials. The contractor shall provide implementation 
support for new and existing clean water regulations, publications, and NPDES 
permitting activities. Such support may include developing draft reports, 
brochures, leaflets, and posters. The contractor may also be asked to prepare draft 
training material and case studies for workshops, conferences, or training courses. 
All draft materials shall be submitted to the EPA for review and approval prior to 
utilization. The contractor shall also provide administrative support in the 
planning and execution of workshops, conferences, training session, symposia, 
and public meetings related to implementation of clean water regulations. 
Meetings shall vary in size, location, topics, and level of documentation. When 
specified by the EPA, the contractor shall provide logistical support (such as 
obtaining conference rooms and audio/visual equipment) for meetings, 
conferences, workshops, or training courses. The contractor shall present portions 
of the workshops or facilitate discussion among participants. Travel may be 
required for these activities. Contractor personnel shall clearly identify 
themselves as contract employees both orally and via the use of identification 
badges. 

The contractor shall provide technical support to the EPA in its effort to assist 
permitting authorities in implementing and interpreting clean water regulations, 
development documents, rulemaking records, and published guidance. 
Specifically, the contractor shall assemble and analyze rulemaking and planning 
records, and background information for the EPA's use in providing technical 
support to the permitting authorities. The contractor shall also provide support to 
the EPA in identifying and analyzing appropriate technologies to achieve water 
quality based effluent limitations (WQBELs). Based on specific guidance in 
work assignments, the contractor shall obtain and provide information on such 
items as guidelines and standards implementation, treatability of toxic 
compounds, conventional pollutant cost tests, and controls for toxic pollutants or 
related industries not covered by national categorical regulations. The contractor 
shall also provide support to the EPA in assessing trading opportunities, including 
trading between point and nonpoint sources, such as the EPA's ICIS; effluent 
guidelines and standards rulemaking records; technical and scientific literature; 
federal, state, and local permit and control authorities; and industry sources for 
comparisons with other industries with similar permits and standards. 

4.0 INFORMATION TECHNOLOGY REQUIREMENTS 

4.1 COMPLIANCE WITH INFORMATION TECHNOLOGY 
REQUIREMENTS 
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All work performed under this contract shall adhere to the clause EP AAR 
1552.211-79, "Compliance with EPA Policies for Information Resources 
Management", which requires adherence to all Agency directives for performance 
of any IRM related work. 

All contractor work shall be in compliance with pertinent Federal and EPA 
information processing and telecommunications standards and procedural 
guidelines. The contractor shall also comply with the Federal Information 
Processing Standards (FIPS), published by the National Institute for Standards 
and Technology (NIST). The contractor shall also comply with the EPA's 
technical and operational standards as issued by its technology services 
organizations. The contractor shall observe the policies, procedures, and formats 
published as follows: 

Federal Policies and Regulations 
Computer Security Act of 1987, Public 
Law 100-235 
Section 552a of the Privacy Act of 
1974, as amended, 5 U.S.C. § 552a 
Section 508 of the Rehabilitation Act 
of 1973, as amended, 29 U.S.C. § 
794(d) 
Architectural and Transportation 
Barriers Compliance Board, Electronic 
and Information Technology (EIT) 
Accessibility Standards, 36 C.F.R. Part 
1194 
The Fair Labor Standards Act of 1938, 
as amended, 29 U.S.C. § 201, et seq. 
U.S. Office of Management and 
Budget (OMB) Circular A-4, 
Regulatory Analysis 
OMB Circular A-11, Preparation, 
Submission, and Execution of the 
Budget 
OMB Circular A-76, Revised, 
Performance of Commercial Activities 
OMB Circular A-119, Revised, 
Federal Participation in the 
Development and Use of Voluntary 
Consensus Standards and in 
Conformity Assessment Activities 
OMB Circular A-123, Revised, 
Management's Responsibility for 
Internal Control 

httQ :/I csrc.nist. gov I grouQs/SMA/isQab/ documents/ csa 87.txt 

httQ :/ /www. justice. gov I OQcl/Qri vstat.htm 

httQ://www.access-board.gov/sec508/guide/act.htm 

httQ:/ /www .access-board. gov/sec508/508standards.Qdf 

httQ://www.dol.gov/whd/regs/statutes/FairLaborStandAct.Qdf 

httQ://www.whitehouse.gov/omb/circulars a004 a-4/ 

httQ://www.whitehouse.gov/omb/circulars all current year all toe 
httQ://www.whitehouse.gov/omb/circulars a07 6 a 7 6 incl tech correct 
lOll 

httQ://www.whitehouse.gov/omb/circulars/all9/all9.html 

httQ://www.whitehouse.gov/omb/circulars 
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OMB Circular A-130, Revised, 
Management of Federal Information 
Resources 
OMB Circular A-131, Value 
Engineering 
OMB Memorandum M-08-27, 
Guidance for TIC Compliance 
OMB Memorandum M-08-22, 
Guidance on Federal Desktop Core 
Configuration 
OMB Memorandum M-07-24, 
Updated Principles for Risk Analysis 
OMB Memorandum M -07-11, 
Implementation of Commonly 
Accepted Security Configurations for 
Windows Operating Systems 
OMB Guidelines for Ensuring and 
Maximizing the Quality, Objectivity, 
Utility, and Integrity of Information 
Disseminated by Federal Agencies 
Federal Information Security 
Management Act of 2002 (FISMA), 
44 U.S.C. § 3541, et seq. 
U.S. Department of Commerce, 
National Institute of Standards and 
Technology (NIST), Special 
Publication (SP) 800-34, Rev. 1, 
Contingency Planning Guide for 
Federal Information Systems 
~HST SP 800-53, Rev. 3, 
~ecommended Security Controls for 
!Federal Information Systems and 
Organizations 

Federal Continuity Directive 1 
OMB Memorandum M-00-15, 
Implementing Electronic Signatures in 
Global and National Commerce Act 
(E-SIGN) 
Federal Information Processing 
Standards Publications 
Guidance On Implementing the 
Government Information Security 
Reform Act 
Government Paperwork Elimination 
Act (GPEA), 44 U.S.C. § 3504 

htt]2://www.whitehouse.gov/omb/circulars 

htt]2://www.whitehouse.gov/omb/circulars 
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a130 a130trans4 

a131/ 
htt2 :/ /www. whitehouse. gov /sites/ default/files/ omb/ assets/ omb/memora 
ndalfy2008/m08-27 .)2df 

htt2 :/ /www. whitehouse. gov I sites/ default/files/ omb/memorandalfy2008/ 
m08-22.]2df 
htt2 :/ /www. whitehouse. gov /sites/ default/files/ omb/ assets/ omb/memora 
ndalfy2007 /m07-24.)2df 

htt2 :/ /www. whitehouse. gov /sites/ default/files/ omb/ assets/ omb/memora 
ndalfy2007 /m07 -11.]2df 

htt]2://www.whitehouse.gov/omb/fedreg final information guality gm 
delines 

htt]2://csrc.nist.gov/drivers/documents/FISMA-final.£df 

htt2 :/I csrc.nist. gov l£ublications/nist)2ubs/800-34-rev 1/ S£800-34-
rev1 errata-Novll-2010.)2df 

htt2 :/I csrc.nist. gov l£ublications/nist)2ubs/800-53-Rev3/ S£800-53-rev3-
final.2df 

htt2 :/ /www .fema. gov l£df/ about/ offices/fed 1. )2df 

htt]2:/ /www. whitehouse.gov/omb/memoranda/m00-15 .html 

htt]2:/ /www .itl.nist.gov/fi]2S£Ubs/ 

htt2 :/ /m. whitehouse. gov I sites/ default/files/ omb/ assets/ omb/memoranda 
/mO 1-08. )2df 

htt]2:/ /www .cio.gov/documents/2a2erwork elimination 
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OMB Memorandum M-96-20, 
Implementation of the Information 
Technology Management Reform Act 
of 1996 
OMB Memorandum M-97-16, 
Information Technology Architectures 
Presidential Decision Directive - PDD-
62, Fact Sheet- Combating Terrorism 
Presidential Decision Directive - PDD-
63, White Paper - The Clinton 
Administration's Policy on 
Critical Infrastructure Protection 
Presidential Decision Directive - PDD-
67, Enduring Constitutional 
Government (ECG), Continuity of 
Government (COG), and Continuity of 
Operations (COOP) 
NARA Electronic Records 
Management (ERM) Guidance on the 
Web 
OMB Memorandum M-05-24, 
~mplementation of Homeland Security 
Presidential Directive (HSPD) 12-
Policy for a Common Identification 
Standard for Federal 
Employees and Contractors 

EPA Data Standards 
Information Management & 
Information Technology Policies 
Applicable to Contractors Performing 
Work Under Contracts With EPA 

EPA Web Guide 

IRM Policy Manual 
Agency-wide Quality System 
Documents 
Policy to Assure Competency of 
Organizations Generating 
Environmental Measurement Data 
under Agency Funded Acquisitions 
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httQ:/ /www. whitehouse.gov/omb/memoranda/m96-20.html 

httQ:/ /www.whitehouse.gov/omb/memoranda/m97 -16.html 

httQ :/ /fas.org/irQ/ offdocs/Qdd -62.htm 

[http:/ /fas.org/irp/ offdocs/pdd/pdd -63 .htm 

httQ:/ /fas.org/irQ/offdocs/Qdd/Qdd-67 .htm 

httQ :/ /www. archives. gov /records-mgmt/initiati ves/ erm-guidance.html 

httQ:/ /www. whitehouse. gov/omb/memorandalfy2005/m05-24.Qdf 

EPA Policy and Procedures 

httQ:/ /www .eQa. gov /fern/ data standards.htm 

httQ:/ /www .eQa.gov/irmQoli8/ 

http://www .epa. gov I epafiles/ 

httQ:/ /www .eQa. gov/irmQoli8/archived/Qolman/index.html 

httQ:/ /www .eQa.gov/guality/ga docs.html#5360-1 

httQ:/ /www .eQa. gov /fem/Qdfs/fem-lab-comQentency-Qolicy. Qdf 
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4.2 IRM POLICIES, STANDARDS AND PROCEDURES 
http://www .epa. gov /irmpoli8/policies/index.html 

Attachment 1 
May 11,2012 

All contractor work shall be in compliance with the 2100 Series [(2100-2184) of 
the Agency's Directive System contains the majority of the Agency's IRM 
policies, standards and procedures. 

4.3 REGISTRY OF ENVIRONMENTAL APPLICATIONS AND DATA 
http://www.epa.gov/epahome/data.html 
A contractor developing or enhancing an information resource shall first conduct 
a thorough search of existing information resources, through means such as 
READ, to ensure development/enhancement of information resources does not 
duplicate existing information resources. If potential duplication is determined, 
the contractor shall consult with the EPA Work Assignment Manager to ensure 
that existing information resources are optimally utilized in conjunction with the 
information resource being developed and/or enhanced by the contractor. For any 
development/enhancement of information resources, the contractor shall work 
with the EPA on inserting/updating resource description information in READ. 

4.4 DATA STANDARDS AND ENVIRONMENTAL DATA REGISTRY (EDR) 
http:/ /iaspub.epa. gov I sor internet/registry/ datareglhome/ overview /home.do 
Any development/enhancement of information resources (information resources 
include systems, databases, and models/web applications that utilize information 
in OW systems and databases), as well as any data products flowing to or from 
EPA information resources, shall adhere to the data standards detailed in the 
EDR. 

4.5 MONITORING INFORMATION IN STORET AND FOLLOW-ON DATA 
SYSTEMS http://www.epa.gov/storet/ 
Any ambient water quality, chemical, physical, biological, sediment, tissue, and 
ecological monitoring data collected as part of a contract, grant, or cooperative 
agreement activities shall be entered into STORET or its follow-on data systems 
and be made available to the EPA in a compatible format. When entering data, 
the contractor shall use its company name as the entity for data it collected.. The 
contractor shall report to the EPA the quality control of the data it uploaded. 

4.6 NATIONAL HYDROGRAPHY DATASET (NHD) INDEXING 
http://www.epa.gov/waters/ 
Data related to OW programs that is required to meet the EPA Latitude/Longitude 
Standard shall also be indexed to the NHD, using the EPA OW standard formats 
available on the WATERS website. Exceptions include groundwater data and 
data that is related to points greater than two miles from the United States 
coastline. The WATERS website describes EPA tools and training that are 
available for NHD indexing. 
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4.7 WEB STANDARDS 

Attachment 1 
May 11,2012 

All software (including web pages) development shall be done in consultation 
with the COR/ Alternate COR according to functional requirements and design 
found in the following documents. All work performed by the contractor shall 
also adhere to the government policies and guidance in the following manuals: 

EPA Standard Operating Procedures for the Development and Review of 
Publications: Printed, Web, and Other Media: 
(http://www .epa. gov/productreview/index.html) 

EPA Web Guide: http://www.epa.gov/epafiles/ 

EPA Section 508 Accessibility Guide: http://www .epa. gov/accessibility/ 

Guide for Developing Usable and Useful Web Sites (Usability Guidelines): 
http://www.usability.gov/ 

EPA Information Resources Management (IRM) Policy: 
http://www .epa. gov /irmpoli8/policies/index.html 

All manuals shall be made available to the contractor through the EPA CO or the 
COR or Alternate COR at the time the Request for Proposal is provided. 
Contractors shall be familiar with all requirements prior to commencement of 
work. 

5.0 ENVIRONMENTAL JUSTICE 
Executive Order 12898 (Environmental Justice) directs federal agencies to focus on 
minority and low-income populations in implementing their programs, policies, and 
activities. Consistent with the Agency's continuing commitment to environmental justice 
and for the fair treatment of all people, the contractor shall notify the EPA COR of 
minority and low-income populations, as well as populations with differential patterns of 
subsistence consumption of fish and wildlife, likely to be affected by a program, policy, 
or activity associated with work done under the contract. Additionally, the contractor 
shall identify any disproportionately high and adverse human health or environmental 
effects of the program, policy, or activity of concern on these populations. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-21 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Peer Review of Selenium 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 09/26/2012 To 09/25/2013 

Comments: 

This purpose of this Work Plan approval is to incorporate the Contractor's Revised Work Plan dated October 26, 2012. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 

09/26/2012 To 09/25/2013 
This Action: $7,277.95 

Total: $7,277.95 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/26/2012 Cost/Fee: $9,795.00 LOE: 125 

Cumulative Approved: Cost/Fee: $9,795.00 LOE: 125 

Work Assignment Manager Name Charles Delos Branch/Mail Code: 

Phone Number 202-566-1097 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Sandra Stargardt-Licis Branch/Mail Code: 

Phone Number: 513-487-2006 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-26 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Support on Secondary Treatment 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/11/2012 To 09/25/2013 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2013 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Samantha Lewis Branch/Mail Code: 

Phone Number 202-566-1058 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-26 

Title: Support for EPA Response to NRDC Petition on Secondary Treatment 

Work Assignment Manager: Samantha Lewis 
EPA/OW/OST/4303T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
Phone: (202)566-1060 
Fax: (202) 566-1053 
E-mail: lewis.samantha@epa.gov 

Alt. Work Assignment Manager: Donald Anderson 
EPA/OW/OST/4303T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
Phone: (202) 566-1021 
Fax: (202) 566-1053 
E-mail: anderson.donaldf@ epa.gov 

Period of Performance: October 11, 2012 through January 15, 2013 

1.0 PURPOSE: 

The purpose of this work assignment is to provide contractor tasks to support EPA's 
development of its response to a petition to revise the definition of secondary treatment to 
include nutrient controls. 

2.0 BACKGROUND: 

In a petition for rulemaking dated November 17, 2007 Natural Resources Defense Council 
(NRDC) requested EPA to revise the definition of "secondary treatment" applicable to publicly 
owned treatment works (POTWs), pursuant to Section 304(d)(1) the Clean Water Act and as 
implemented in regulations promulgated by EPA and found in 40 CFR Part 133, specifically at 
Section 133.102. NRDC requested that EPA change the definition of secondary treatment to 
include nutrients, nitrogen and phosphorous. Under a former contract, 68-C-02-095, the 
contractor developed cost estimates for POTW s to add nutrient controls. In developing these 
costs, the contractor relied on information reported by POTW s in the 2004 Clean Water Act 
Needs Survey (CWNS) and the Permit Compliance System (PCS) to gauge the existing level of 
treatment at POTW s. The contractor prepared a draft report that included a summary of the costs 
and the underlying methodology. Recently, EPA updated the information on the existing level of 
treatment at POTW s using information reported to the 2008 CWNS and Integrated Compliance 
Information Systems (ICIS) but has not yet updated the cost estimates. As a result of more 
recent litigation on this petition, EPA agreed to provide a response to the petition during calendar 



year 2012. This work assignment involves work elements aimed at supporting EPA's response 
to the petition. 

3.0 GENERAL WORK ASSIGNMENT REQUIREMENTS (PWS Section 3.0) 

Deliverable Formatting and Terminology 
Throughout this work assignment, the contractor shall provide draft and final documents to EPA 
in electronic format, with hard copy format also provided when directed by the work assignment 
manager. The contractor shall discuss the computer file formats to be used for word processing, 
spreadsheet, database and graphics with the EPA W AM prior to file preparation. 

Travel 
Non-local travel by the contractor employees and/or subcontractors will not be required to 
support the scope of this work assignment. 

Confidential Business Information 
The contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor shall manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the "Security Plan for Handling Confidential Business 
Information Under the Clean Water Act" (September 2002) or its successor approved plans. 

Identification as Contracting Staff 
To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the contractor should refer all 
interpretations of policy to the EPA W AM. 

Limitation of Contractor Activities 
The contractor shall submit drafts of all deliverables to the EPA W AM for review prior to 
submission of the final product. The contractor shall incorporate all EPA W AM comments into 
all final deliverables, unless otherwise agreed upon by the EPA W AM. The contractor will 
adhere to all applicable EPA management control procedures as implemented by the EPA 
Contracting Officer (CO), PO, and W AM. 

Deliverable Due Dates 
For the purpose of developing this work plan, the contractor shall assume the deliverable due 
dates in the tables for each task presented further. Major technical deliverables shall be subject to 
internal contractor peer review by an expert(s) not directly involved in the mainstream Work 
Assignment tasks. Deliverables will be prepared with proper adherence to EPA style and format 
requirements. 

4.0 DESCRIPTION OF TASKS (PWS Section 3) 

Task 1 Manage and Report 
The Contractor shall develop a work plan describing the necessary steps and estimated hours to 



complete each of the tasks included in this work assignment. The work plan shall also include a 
list of the key personnel to participate in the work assignment. The Contractor shall also 
estimate direct costs such as travel, computer cost, typing, etc. 

The Contractor shall provide electronic copies of the monthly progress reports to the EPA W AM 
and PO. Each progress report shall describe the technical work and expenditures for the same 
time period as the corresponding invoice. The reports shall list by task the amount of work 
completed and include a table of hours by personnel for each task. The reports also shall identify 
any problems or difficulties. 

In addition to the monthly progress reports, the Contractor shall prepare monthly and mid­
monthly status summaries to the EPA WAM and EPA PO. The monthly and mid-monthly status 
reports shall list the following information by task: summaries of costs and LOE expended for 
the reporting period; a table of hours by personnel for each task; and the cumulative hours (LOE) 
and dollars (and the percentage of each) expended for each task. The mid-monthly and monthly 
summaries of costs and expenditures LOE shall be provided prior to the progress report. These 
reports and summaries shall use the same format as the Contractor currently uses to report such 
information for other work assignments. 

TASK 1- DELIVERABLES DEADLINES 

Work Plan • In accordance with contract requirements 

Progress Reports • monthly 

Mid-Monthly Reports • mid-month 
A CBI program in compliance with the 
requirements of EP-C-12-021and the • ongoing 
requirements of the Contractor's CBI Plan. 

Task 2 Quality Assurance 

Background 

Quality Assurance Project Plans (QAPPs) are required under the Agency's Quality Assurance 
Policy CI0-2105, formerly EPA Order 5360.1A2 and implementing guidance CI0-2105-P-01-0. 
All projects that involve the generation, collection, analysis and use of environmental data must 
have an approved QAPP in place prior to the commencement of the work. Examples of these 
environmental data operations are provided in Table 1-1 below. 

Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, 
or use of environmental data. 

Item Examples 
Data Includes field sampling information (sample location information, flow 

measurements, temperature, pH, physical observations, etc.), laboratory 
measurements (e.g., chemical, physical, biological, radiological measurements), 
data collected from questionnaires, economic data, census data, and any other 



Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, 
or use of environmental data. 

Item Examples 
types of existing data (i.e., data generated for a different purpose or generated by 
a different organization 

Data Includes field studies, laboratory studies, and generation of modeling output 
generation 

Data Includes field surveys, questionnaire surveys, literature searches, and third party 
collection data 

Data Includes data inspection, review, assessment, and validation 
evaluation 

Data analysis Includes statistical, engineering, and economic analysis, and testing, evaluation, 
and validation of methods and models; database creation, data extraction and 
data manipulation 

Data Use Any use of data to support EPA decisions, regulations, policy, publications, or 
tools (including effluent guidelines, 304(m) program, standards, environmental 
assessments, and models, tools, or reports disseminated by EPA to assist other 
organizations in implementing environmental programs) 

Note that QAPPs are required for the development or revision of models and software that 
support the generation, collection, evaluation, analysis, or use of data. (A model is set of 
equations and assumptions used to predict unknown data.) When existing models are used as a 
tool to generate or evaluate data, the project QAPP shall describe the model, how the model will 
be used, and how the model's output will be evaluated to ensure it meets the overall quality 
objectives for the project. Development or revision of new models also shall be supported by a 
QAPP that describes the objectives for the model, the quality criteria that shall be applied to the 
model, and the procedures for evaluating whether the model meets those criteria. 

QA Project Plan Requirements 

The work to be performed by the Contractor under this work assignment involves the collection, 
generation, evaluation, analysis or use of environmental data under Tasks 3 and 5. The work 
being performed under these tasks are a continuation of some portions of work previously 
initiated under a precursor to this contract. Although a QAPP was prepared to support the 
activities specified in the precursor to this work assignment, the current work assignment 
includes new tasks and activities that were not specifically addressed in the previous QAPP. 
These new tasks and activities include the following: Tasks 3 and 5. 

Upon receipt of this work assignment, the Contractor shall review the attached QAPP for 
Secondary Treatment and update it only to the extent necessary to reflect the new tasks/activities 
listed above. The revised QAPP shall provide enough detail to clearly describe the: 

• Objectives of Task 3 and 5 that involve environmental data operations 
• Updated information, as necessary, on the Type of data to be collected, generated, or used 

under these tasks to support the project objectives- including search engines, federal 



databases, EPA data bases- as a well as a rationale for when those databases are 
appropriate and what data available in each will support the project 

• Quality objectives needed to ensure the data will support the project objectives; and 
• QAIQC activities to be performed to ensure that any results obtained are documented and 

are of the type, quality, transparency, and reproducibility needed. 

The revised QAPP shall include specific performance criteria and measures that will be used to 
verify that data generated, collected or used in this work assignment meet those criteria. If a 
database or other electronic tool (e.g., model, spreadsheet, etc) will be created for the project, the 
QAPP must describe how the database or electronic tool will be documented (e.g., data element 
dictionary, user manual, SOP, or other means appropriate for the project), the controls to ensure 
accurate data entry (when data from another source are manually entered into the database), data 
transfer (when data are transferred from one electronic medium to another), or data merging 
(when data from multiple databases or electronic media are merged into a single database). The 
text of the QAPP also must explicitly reference tools, such as SOPs, checklists, and guidelines 
that the contractor will use in the project to document data quality. The QAPP must include the 
tools as attachments for EPA's review, and acceptance. 

When modifying the attached QAPP for Secondary Treatment, the Contractor may choose to 
reference specific areas of the Programmatic QAPP being developed under a separate work 
assignment as long as those areas of the Programmatic QAPP contain a sufficient level of detail 
to address the requirements specified above regarding the project and quality objectives, type of 
data, QA/QC activities (including data management and data handling strategies), performance 
criteria, database or other electronic tools, and SOPs, checklists, guidelines, etc. 

TASK 2- DELIVERABLES DEADLINES 

Updated Draft QAPP Within one week of work plan submission 

Final QAPP 
Within one week of technical direction from 
WAM 

Task 3 General Technical Response Support 
Upon written technical direction from the WAM, the contractor shall support EPA in developing 
the petition response and/or in responding to inquiries from other EPA offices and management. 
Support includes responding to requests for data and analysis and drafting or editing technical 
portions of the response such as those related to costs of nutrient controls at POTWs (to be 
calculated under Task 5) and the factors that affect those costs as well as the nationwide 
achievability of certain nitrogen and phosphorus limitations. The Contractor shall respond to 
written Technical Direction from the EPA W AM using information provided or cited by the EPA 
W AM along with any other pertinent information gathered or developed by the Contractor in 
response to such requests. Forms of output may include data displays, summary reports, 
supporting records, and/or draft petition response language. For purposes of preparing a work 
plan, the contractor shall assume there shall be approximately ten (10) written technical 
directives most of which will require quick tum-around. 



TASK 2- DELIVERABLES DEADLINES 

Response support 2 days after receiving technical direction, or 
as specified in technical direction, from the 
WAM 

Task 4: Maintain Record 
The contractor shall assemble and maintain a complete, accurate, and detailed record of all 
documents relevant to this effort. Both a non-CBI version, appropriate for submission to a court, 
and, if necessary, a confidential record containing a complete set of CBI, will continue to be 
maintained. The index of rulemaking record materials shall be submitted to the EPA W AM on 
November 1 and December 3 and the final index and all documents shall be delivered no later 
than completion of the Work Assignment or when directed by the EPA W AM in writing. 

TASK 2- DELIVERABLES DEADLINES 

Maintain both the paper and the electronic the Ongoing throughout the period of performance 
records 

Submit draft index of record materials to EPA November 1, 2012 and December 3, 2012 
WAM 

Submit record documents and index Upon completion of the Work Assignment or 
written technical direction from the EPA W AM 

Task 5 Update Costs for Nutrient Control at POTWs 
The contractor shall update previously developed representative POTWs, costing methodologies, 
representative costs and nationwide scaled costs for POTW s to incorporate nutrient controls, and 
the accompanying documentation. This includes the following: 

• Revising the previous representative POTWs, representative POTW costing 

methodology, and scale-up methodology (to determine nationwide costs), as 

appropriate, to incorporate more recent data gathered by EPA from the 2008 CWNS 

and ICIS on POTW treatment 

• Revising representative facility costs and nationwide cost estimates to incorporate the 

more recent 2008 data above. 

• Compiling any readily available additional sources of cost information and data for 

POTW s which have incorporated nutrient removal, such as from the recent EPA task 

force report on nutrient control for the Chesapeake Bay and the record for nutrient 

control in Florida coastal waters, in order to present a reasonably broad array of site­

specific costs incurred to upgrade to achieve nutrient control 

• Assisting EPA in developing a record document that describes all data sources used 

in the costing effort; the limitations of the data/sources; and the methodology and 

results of the revised costing effort. 



TASK 5 DELIVERABLES DEADLINES 
Draft revised methodology Within 7 days after technical direction 

Final revised methodology Within 2 days after technical direction 

Revised representative facility and Within 7 days after technical direction 
nationwide cost estimates 

Draft record document Within 7 days after technical direction 

Final record document Within 7 days after technical direction 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-26 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Support on Secondary Treatment 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 10/11/2012 To 09/25/2013 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-29 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment Manager (WAM): Ronald Jordan 

Alternate Work Assignment Manager: Jezebele Alicea-Virella 

Task Manager (Task 4): William Swietlik 

Period of Performance (POP): September 26, 2012 through September 25, 2013 

1- Purpose: 

The purpose of this work assignment is to guide the contractor identifying tasks that need to be 
performed to provide regulatory support to EPA in the development of effluent limitations 
guidelines and new source performance standards (ELGs) for the steam electric power 
generating point source category (40 CFR Part 423). 

II- Introduction: 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants 
that are discharged by categories of industry to rivers and streams or to sewage treatment plants. 
This work assignment supports EPA's development of effluent limitations guidelines and 
standards (collectively referred to as ELGs) for the steam electric power generating point source 
category (40 CFR Part 423). 

Key tasks under this work assignment include 
• technical support in planning and scoping rulemaking activities; 
• analyzing data collected by an industry questionnaire; 
• characterizing steam electric power plant facilities, operations, and wastewater 

discharges; 
• evaluating wastewater sampling data collected during EPA sampling episodes or 

industry self-monitoring activities, including assisting EPA's development of 
numeric effluent limitations; 

• evaluating the treatability of high concentrations of dissolved mercury; 
• estimating the cost for installing pollution control technology or implementing 

process changes, quantifying associated pollutant reductions, and evaluating 
environmental improvements associated with regulatory control options; 

• preparing technical support documents and memoranda describing the technical 
analyses, including the methodologies used and results, conducted to support 
EPA's regulatory options for proposed revisions to effluent guidelines; 

1 of 14 



• 

• 

• 

• 

compiling and organizing the rulemaking record for proposed regulations, 
including associated docket preparations; 
compiling and organizing public comments received during public comment 
period of proposed rule, and assisting with the review of comments and the 
development of written technical responses to the comments; 
Evaluate technical data submitted in technical comments and revise technical 
methodology and analyses, as appropriate, to respond to technical comments; 
providing technical support for site visits and other activities, including public 
meetings. 

II- General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 

Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic format, with hard copy format also provided when directed by the work assignment 
manager. The EPA W AM and contractor will use the terminology defined in Attachment A to 
improve the deliverable review process. The contractor shall discuss the computer file formats to 
be used for word processing, spreadsheet, database and graphics with the EPA W AM prior to file 
preparation. The EPA W AM will identify for the contractor which documents will be posted on 
EPA's Effluent Guidelines webpage 
(http://water.epa.gov/scitech/wastetech/guide/steam index.cfm). These documents posted to the 
Effluent Guidelines webpage must be Section 508 compliant. 1 

Travel 

Non-local travel by the contractor employees and/or subcontractors will be required to support 
the scope of this work assignment (e.g., site visits and public meetings). The contractor shall 
provide specific travel details and costs in a request for travel approval by the EPA W AM and 
the EPA Project Officer (PO) before each trip occurs (as specified by the contract per clause 
H.32). 

Confidential Business Information 

The contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor shall manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the "Security Plan for Handling Confidential Business 
Information Under the Clean Water Act" (September 2002) or its successor approved plans. 

Identification as Contracting Staff 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the contractor should refer all 
interpretations of policy to the EPA W AM. 

Limitation of Contractor Activities 

The contractor shall submit drafts of all deliverables to the EPA W AM for review prior to 
submission of the final product. The contractor shall incorporate all EPA W AM comments into 
all final deliverables, unless otherwise agreed upon by the EPA W AM. The contractor will 
adhere to all applicable EPA management control procedures as implemented by the EPA 
Contracting Officer (CO), PO, and W AM. 

Deliverable Due Dates 

For the purpose of developing this work plan, the contractor shall assume the deliverable due 
dates in the tables for each task presented further. Major technical deliverables shall be subject to 
internal contractor peer review by an expert(s) not directly involved in the mainstream Work 
Assignment tasks. Deliverables will be prepared with proper adherence to EPA style and format 
requirements. 

III- Tasks 

Task 1 - Program Management (PWS Section 3.0) 

The contractor shall develop a work plan describing the necessary steps for each task; list of the 
personnel projected to participate; direct and indirect costs such as labor, travel, and sampling 
supplies; and estimated hours to complete this work assignment. 

The contractor shall prepare and submit electronic monthly progress reports to the EPA WAM 
and PO. This progress report will document the costs incurred and work performed during the 
previous accounting period, and the work planned for the current accounting period. 

In addition to a monthly progress report, the contractor shall prepare mid-monthly and monthly 
status summaries to the EPA WAM and EPA PO. The mid-monthly and monthly status reports 
shall list the following information by task: summaries of costs and LOE expended for the 
reporting period; a table of hours by personnel for each task; and the cumulative hours (LOE) 
and dollars (and the percentage of each) expended for each task. The mid-monthly and monthly 
summaries of costs and expenditures LOE shall be provided prior to the progress report. These 
reports and summaries shall use a format similar to that used by the contractor to report such 
information for WA 8-29. The contractor shall inform the EPA CO, PO and WAM in writing 
when 50%, 75%, and 90% of the allocated hours or dollars have been expended. 
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TASK 1- DELIVERABLES 

Deliverable Due Date 

Work Plan In accordance with contract requirements 

Monthly Progress Reports Monthly 

Monthly & Mid-monthly Status Summaries Mid-monthly and monthly 

Task 2 - Quality Assurance (PWS Section 3.0) 

Tasks included in this work assignment are continuing work for the steam electric effluent 
guidelines regulatory support approved under WA 9-29 of a previous contract (Contract number 
68-C-02-095). A copy of the approved QAPP is included in this package. See Attachment B for 
effluent guidelines development process. 

Task 3- Industry Profile, Wastewater Characterization, and Treatment Technology 
Evaluations (PWS Section 3.1, 3.2, 3.4, 3.4.1, 3.4.2, 3.4.3, 3.4.4, 3.5, 4.0) 

The contractor shall support EPA in collecting and analyzing the information necessary to 
develop effluent guidelines regulations for the steam electric power generating point source 
category. 

Site Visits: 

The contractor shall prepare for, participate in and document facility site visits. At the direction 
of the EPA W AM, the contractor shall support EPA in identifying appropriate plants at which to 
conduct site visits and will assist in identifying site visit objectives and questions. These site 
visits will provide EPA with background information on this industry sector. For planning 
purposes, the contractor should assume that there will be approximately three site visit trips over 
the course of this work assignment, with the typical trip reviewing operations at two power plants. Site 
visit locations have not yet been identified and the actual number of sites ultimately visited may differ 
slightly from the three trips currently projected, but this represents the cost and LOE order of magnitude 
that EPA anticipates will be required. 

Note: All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training events, 
award ceremonies and receptions, shall be obtained by the EPA Project Officer as needed and provided to 
the Contracting Officer. Work under conference related activities and expenses shall not occur until this 
approval is obtained and provided by the Project Officer. 

The contractor shall provide draft reports of each site visited to the EPA W AM for review. Once 
the EPA W AM's comments are incorporated, the contractor shall provide the EPA W AM with a 
revised draft report to send to the facility contact for review and comment. The contractor shall 
incorporate facility comments and finalize the report for inclusion in the administrative record. If 
the facility has claimed "Confidential Business Information" (CBI), the contractor shall prepare a 
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sanitized version of the report for the public record. 

EPA will use site visit information, sampling data, industry survey data, and other sources 
gathered under previous WA 9-29 to continue work on the following subtasks. The contractor 
shall continue work on subtasks for final proposed rule and as public comments are received 
from the proposed rule, the contractor shall revise information as appropriate to support proposed 
revisions of ELGs. Under this work assignment contractor shall work on the following subtasks: 

• Characterize Pollutant Discharges: 
The contractor shall compile available data and characterize wastewater generation and 
pollutant discharges from steam electric power plants. Wastewater sources shall be 
characterized in terms of flow, frequency of discharge, and the types and amounts of 
pollutant constituents to determine the total pollutant discharge load. This task includes EPA 
sampling data, data from industry sampling events, and existing sources of long-term 
monitoring data appropriate for use in characterizing treatment system performance or 
establishing effluent limitations for wastewater discharges. As part of this effort, the 
contractor shall participate in the International Water Conference (San Antonio, Texas) in 
November 2012 to obtain newly-released information on the state-of-the-art treatment for 
FGD and coal gasification wastewaters. 

• Industry Profile: 
The contractor shall update EPA's profile of the steam electric industry. The profile shall be 
updated to include relevant information for fossil- and nuclear-fueled steam electric power 
plants, although greatest emphasis shall be placed on characterizing the coal-, oil-, and 
petroleum coke-fired plants/units with wet FGD systems and wet ash handling practices. The 
characterization data shall be compiled in a manner that facilitates sorting the information to 
analyze whether age, coal type, scrubber type, or other factors are relevant for 
subcategorizing operations and potential effluent guidelines requirements. 

• Analyses of Industry Survey Data: 
The contractor shall provide technical assistance in reviewing industry responses to an 
information collection request (also referred to as ICR or questionnaire) for the steam electric 
power generating industry. As EPA continues efforts to develop revised effluent guidelines 
and investigates additional wastestreams or different aspects for ash, FGD or leachate 
discharges, missing or erroneous responses may necessitate additional follow up with survey 
recipients to collect missing information, clarify survey responses, and request additional 
data from plants where appropriate. The contractor shall provide data summaries and 
analyses based on questionnaire data, and related tasks based on written technical direction 
from the EPA WAM. In addition, the contractor shall analyze survey data to develop national 
estimates or other descriptive statistics for the industry and its operational practices, 
wastewater generation, and discharges as specified in written technical direction. 

• Technology and Process Change Evaluations: 
The contractor shall provide technical assistance in identifying and evaluating candidate 
pollution control technologies for power plant wastewater, particularly emerging 
technologies. The technology assessments shall include review of ion exchange processes 
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(e.g., boron-specific and mercury-specific resins) and physical/chemical processes for 
removing selenium. The contractor shall also assist in the development and execution of a 
study to evaluate the treatability of FGD wastewater containing high concentrations of 
dissolved mercury. 

• Calculate Compliance Costs and Pollutant Reductions for Regulatory Options: 
The contractor shall estimate facility-level and industry-level costs for facilities to comply 
with candidate regulatory options, and quantify the facility-level and industry-level pollutant 
reductions that would result from installing pollution controls. These cost and pollutant 
reductions estimates may be determined on an individual facility-specific basis, or they may 
be evaluated using a set of prototype facilities and then using these results to estimate total 
industry values. 

• Prepare Technical Development Document and Supporting Documentation: 
A draft technical development document was developed under previous WA 9-29 and the 
contractor shall prepare a final TDD that summarizes the key data collection and analysis 
activities for the effluent guidelines rulemaking for proposed rule. The TDD shall include 
descriptions of EPA's wastewater sampling program, the industry survey, site visits, industry 
self-monitoring data, treatment technologies, industry profile, wastewater characteristics, 
regulatory options, compliance cost and pollutant reduction estimations, and non-water 
quality environmental impacts. 

TASK 3- DELIVERABLES 

Deliverable Due Date 

• First draft of site visit reports • Within 3 weeks after the 
site visit 

• Revised draft of site visit reports • Within 3 weeks following 
receipt of comments from 
EPA W AM review 

• Final site visit reports • Within 3 weeks following 
receipt of facility comments 

• Two weeks after delivery 

• "Sanitized" site visit reports of final site visit report, if 
required by CBI concerns 

Draft facility-level and industry-level compliance costs and 
pollutant reductions (for Final Rule in response to comments on July 31, 2013 
Proposed Rule) 

Assessment of emerging pollution control technologies 
January 15, 2013 

(Including ion exchange and selenium removal technologies) 
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TASK 3- DELIVERABLES 

Deliverable Due Date 

Profile updates and analyses of industry survey data 
By written technical 
direction 

Final TDD for Rule Proposal December 10, 2012 

Initial draft TDD for Final Rule August 31, 2013 

Task 4 - Environmental Engineering Analyses (PWS Sections 3.4, 3.4.1, 3.5) 

The contractor shall provide technical support to EPA to analyze key environmental impacts and 
potential environmental improvements of steam electric power plant effluent guideline revisions 
and prepare final reports and other supporting documentation of these analyses as directed. The 
contractor shall also conduct analyses for deriving the potential benefits of different technology 
options. The contractor shall cooperatively participate on the Contractor(s)- EPA Team 
supporting the environmental engineering and benefits analysis work. Specific activities under 
this task include the following: 

• Review the Office of Resource Conservation and Recovery (ORCR) risk assessment for 
the Coal Combustion Residuals (CCR) rule and other sources to assess usefulness to the 
steam electric environmental engineering work. 

• Conduct national scale water quality analysis, proximity analysis for impaired waters and 
drinking water intakes, regional loads evaluations, and ecological and human health risk 
analyses. 

• Conduct water quality analysis to address new regulatory options or to fulfill 
harmonization efforts with the ORCR CCR rule. For purposes of estimation costs for this 
work assignment a total of 6 runs is planned. 

TASK 4- DELIVERABLES 

Deliverable Due Date 

Review of CCR risk assessment work and 

other products to assess usefulness to the By written technical direction 
steam electric environmental engineering 

work. 
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Complete national scale water quality 

analysis, proximity analysis for impaired 

waters and drinking water intakes, regional October 15, 2012 

loads evaluations, and ecological and human 

health risk analyses. 

Conduct water quality analysis to address 

new regulatory options or to fulfill By written technical direction 

harmonization efforts with the CCR rule. 

Final EA Report for Proposed Rule December 10, 2012 

Task 5 - Coordination/Harmonization of ELG and CCR Analyses (PWS Section 3.4, 3.4.1, 
3.4.2, 3.4.3, 3.5, 3.6) 

The contractor shall estimate the incremental compliance costs, pollutant reductions, and other 
environmental effect measures for revisions to the steam electric ELGs, relative to full 
implementation of a CCR rule. The contractor shall use for this analysis information provided 
by the EPA W AM, along with information prepared by ORCR and its contractors for the CCR 
rule. Such analyses shall evaluate the degree to which CCR rule implementation will trigger 
facility actions that eliminate or reduce ELG compliance costs, and how CCR implementation 
will affect pollutant reductions and other measures of environmental improvement that would be 
achieved by ELG revisions. 

TASK 5- DELIVERABLE 

Deliverable Due Date 

Final incremental compliance costs & October 22, 2012 
pollutant removals (ELG relative to CCR) 

Task 6 - General Technical Support (PWS Section 3.0, 3.5, 3.6) 

Using information provided by the EPA W AM, along with information gathered or developed 
by the contractor, the contractor shall assemble information and perform analyses related to 
power plant discharges as directed by the EPA W AM through written technical direction. Much 
of the information used is expected to be an outgrowth of data collected under the other tasks of 
this work assignment. The tasks may include work such as support in preparing or gathering 
data for presentation at technical meetings, summarizing data to brief management on aspects of 
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power plant operations, or preparing materials and participating in meetings, conferences and 
workshops to support EPA's outreach activities to the public, industry, and regulatory 
authorities. These materials may include reports, brochures, leaflets, posters, or other 
presentation materials. For purposes of preparing a work plan, the contractor shall assume there 
will be approximately ten written technical directives. 

TASK 6- DELIVERABLE 

Deliverable Due Date 

General technical support (as described By written technical direction 
above) 

Task 7 - Record Support (PWS Section 3.0, 3.5) 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings, including preparing electronic versions of documents for the Agency's electronic 
docket system and preparing non-CBI versions of documents for public release. The contractor 
shall maintain an index of record materials and deliver the index to the EPA WAM quarterly. 
Upon written technical direction, the contractor shall deliver record documents to the electronic 
docket. 

In addition, the contractor shall provide support in responding to Freedom of Information Act 
(FOIA) requests for records. Such support includes researching existing documentation to 
identify potentially responsive records, and assisting EPA in compiling responsive documents. 
For purposes of developing the work plan, the contractor should assume that there will be three 
FOIA requests for which support described above may be required. 

TASK 7- DELIVERABLES 

Deliverable Due Date 

Index of record materials Quarterly 

Identify/compile FOIA-responsive records By written technical direction 

Index of items in the docket for the proposed 
By written technical direction rule 

Complete the upload of documents to the By written technical direction 
docket for the proposed rule 
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Task 8 - Regulatory Support (PWS Section 3.5, 3.6) 

The contractor shall assist EPA's development of revised regulations and implementing policies 
related to the Steam Electric Power Generating Effluent Guidelines. Technical support under this 
task shall include preparing text for use in Federal Register preambles, providing technical 
assistance in developing revisions to the regulations, and assisting in the development of notices 
of data availability. Tasks may also include providing supporting information and documentation 
for regulatory option packages, briefings, and selected analyses and data summaries. 
Deliverables under this task may include quick-response tasks. 

TASK 8- DELIVERABLE 

Deliverable Due Date 

Draft text for inclusion in Federal Register 
preambles and notices of data availability; By written technical direction 
draft regulatory text 

Task 9 - Response to Public Comments (PWS Section 3.5, 3.6, 4.0) 

The contractor shall provide technical support to EPA's efforts to respond to public comments 
received on the proposed rule. This support may include, but is not limited to, the following 
activities: reviewing, assessing, and compiling public comments; coding comments and entering 
the comments into a database that can be used by all appropriate personnel that will be 
developing or reviewing comment responses; compiling information that will be used to develop 
responses to comments; and drafting responses. Responses may consist of individual comment 
responses, or they may be in the form of essays that address major issues or frequently stated 
comments. The contractor shall provide monthly reports regarding the status of comment 
response activities, including summary statistics for the number of comments for which 
responses have been drafted (or not drafted) and the review/approval status of the responses. 

TASK 9- DELIVERABLES 

Deliverable Due Date 

Outline of subject area/topics that will be 1 month following publication of proposed 
used to organize similar comments (i.e., ELGs 
coding comments) 

Compile comments (consistent with subject 1 week following the close of public 
area outline) from key stakeholders (e.g., comment period 
UWAG, EIP, Earthjustice) 
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Complete comment coding, database entry, 
1 month following close of public comment 
period 

and assignments for comment responses 

Draft response to public comments received By written technical direction 
for proposed rule 

Monthly report of status of comment response Monthly 
activities 
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Attachment A 

Improving the Deliverable Review Process 

Work Assignment 0-29 involves the production of several types of written products ranging from 
deliberative memos to published reports. The general work flow is for EPA to provide written 
guidance to the contractor on the development of these products. The contractor then develops 
the initial versions of these products. EPA reviews and revises these documents prior to 
finalization. Several iterations of development, review, and revision may be necessary prior to 
product finalization. The EPA W AM and contractor will use the following terminology and 
clarify the expectations for each deliverable via written direction. 

Clarification of Terminology 

One way for EPA to anticipate the amount of EPA review necessary for a contractor deliverable 
would be to better define the phase or version of the document in the development, review, and 
revision process. The following terms will be used in describing the phase or version of the 
contractor's deliverables: Concept Memo, First Draft, and Draft Final. These phases are 
described below. 

Concept Memo- A document used to present ideas for discussion. The writing style is not 
necessarily formal and may be as simple as presenting a list of ideas or options. The concept 
memo is considered an internal deliberative document and may be the result of prior topic 
discussions (and brainstorming meetings) between EPA, the contractor, and other stake-holders. 
EPA does not expect this type of document to have received senior technical review or the input 
of a technical editor. However, the concept memo is expected to have received some level of 
review (e.g., an internal contractor "peer-to-peer" review) prior to delivery to EPA. Based on 
past experience, a concept memo is most useful as a tool to guide EPA in determining the 
desired audience and structure of a future "public-ready" work product. 

First Draft- An early version of a document that will ultimately be "public-ready". The 
document may still be an internally deliberative product. The writing style is clear but formal. 
The audience and structure (such as outline or questions to be answered) have been previously 
defined by and reviewed with EPA. This version is considered appropriate for senior technical 
review, particularly to confirm that the document answers the questions it is meant to address 
and that the document is appropriate for the intended audience. It is reasonable to expect that 
senior technical review may lead to further conversations with EPA. EPA's review of the 
deliverable is intended to confirm that ideas and concepts are presented as intended. 

Draft Final- A "public-ready" document that is ready for distribution to an internal audience 
(e.g., EPA workgroup) or external audience (e.g., EPA's Docket). The contractor shall confirm 
with EPA the intended audience for this document. Additionally, this version of the document 
incorporates EPA's comments on the previous versions of the document. Prior to submission to 
EPA the document will be reviewed by a technical editor to ensure consistency with the 
Executive Memorandum on 1 June 1998 directing the Executive Departments and Agencies to 
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write in plain language. Specifically, the technical editor will revise the document to address the 
following questions. 2 

•!• Is the document organized to serve the needs of readers? 
•!• Does the document explain how it is organized and how to use it? 
•!• Does the document start with items of most interest to reader? 
•!• Are the chapter, table, and figure titles descriptive and helpful to readers in finding 

specific information more easily? 
•!• Are complicated topics summarized before describing all the details? 
•!• Does the document use the active voice? 
•!• Does the document include only information readers actually need? 
•!• Does the document use easy-to-read design features like lists, tables, graphics, and 

"white space"? 
•!• Are citations for references clearly identified and does the reader know how to gain 

access to these references? 

Additionally, the contractor will get approval from EPA on any other style sheets for Draft Final 
documents. 

Clarification of EPA's Expectations for Deliverables 

The deliverable review process can be improved if EPA clearly states its expectations for when 
senior technical review should take place and the purpose of the review. Specifically, EPA 
should identify for the contractor the "big-picture" objectives and questions for the senior 
technical review to address. The review should be able to comment on the clarity of the 
document and whether the document met the objectives and answered the questions identified 
by EPA. The contactor will share with EPA a summary of the review. 

2 These questions were modified from the following EPA's website: http://www.epa.gov/plainlanguage/faqs.htm 
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EPA 
Work Assignment D D Amendment Number: Other 
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Work Assignment Manager Name Ronald Jordan Branch/Mail Code: 

Phone Number 202-566-1003 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-29 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Steam EEG Reg Support 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/26/2012 To 09/25/2013 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2013 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Ronald Jordan Branch/Mail Code: 

Phone Number 202-566-1003 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-29 

Amendment 1 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment Manager (W AM): Ronald Jordan 

Alternate Work Assignment Manager: Jezebele Alicea-Virella 

Task Manager (Task 4): William Swietlik 

Period of Performance (POP): July 23, 2013 through September 25, 2013 

1- Purpose: 

The purpose of this work assignment Amendment 1 is to increase the level of effort (LOE) and revise the 
deliverables to reflect the additional technical support required to meet EPA's schedule for developing 
revised effluent guidelines for the steam electric power generating point source category ( 40 CFR Part 
423). This Amendment 1 does not change the technical scope of the work assignment tasks currently 
approved under WA 0-29. 

Under WA 0-29, the contractor is providing support to the development of EPA's effluent limitations 
guidelines and standards (collectively referred to as ELGs) for the steam electric power generating point 
source category (40 CFR Part 423). Amendment 1 includes the following: 

• Increase the level of effort by 1,300 hours- due to greater LOE required for record compilation 
and sanitization (larger record than anticipated) and large number of requests for CBI plant 
specific data required contractor to perform further analyses of potential CBI deducibility. 

• Adding under Task 2.3.2 that the contractor will participate in 2013 International Water 
Conference. 

• Revise the deliverables under Task 3 due to new rule schedule. The deliverables included below 
are removed from current option period since they will not be completed due to revised project 
schedule. 

• Draft facility-level and industry-level compliance costs and pollutant reductions (for 
Final Rule in response to comments on Proposed Rule) 

• Initial draft TDD for Final Rule 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-29 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2014 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Steam EEG Reg Support 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 09/26/2012 To 09/25/2013 

Comments: 

This Work Plan Approval incorporates Amendment 1. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $1,125,105.00 LOE: 12150 
09/26/2012 To 09/25/2014 
This Action: $117,484.00 1,300 

Total: $1,242,589.00 13,450 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 08/08/2013 Cost/Fee: $117,484.00 LOE: 1,300 

Cumulative Approved: Cost/Fee: $1,242,589.00 LOE: 13,450 

Work Assignment Manager Name Ronald Jordan Branch/Mail Code: 

Phone Number 202-566-1003 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-35 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Eval on Hydraulic Fracturing 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/26/2012 To 09/25/2013 

Comments: 

Work shall not commence on this work assignment until September 26, 2012. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2013 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Leigh DeHaven Branch/Mail Code: 

Phone Number 202-564-1974 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-35 

Title: Evaluation of Information on Hydraulic Fracturing 

Work Assignment Manager: 

Alternate Work 
Assignment Manager: 

Task 9 Work Manager: 

Leigh DeHaven 
Room RRB 51152 
1200 Pennsylvania Avenue NW (8104 R) 
Washington, DC 20460 
TEL (202) 564-1974 
FAX (202) 565-2911 
dehaven.leigh@ epa. gov 

Jeanne Briskin 
ORD/OSP/10 
Room RRB 51144 
1200 Pennsylvania Avenue NW (8104 R) 
Washington, DC 20460 
TEL (202) 564-4583 
FAX (202) 565-2911 
briskin. jeanne@ epa. gov 

Lisa Matthews 
U.S. EPA Office of Research and Development 
1200 Pennsylvania Avenue NW (8104 R) 
Washington, DC 20460 
202-564-6669 (office) 
202-577-4035 (cell) 
matthews .lisa@ epa. gov 

Period of Performance: September 26, 2012 to September 25, 2013 

Note: All appropriate clearances and approvals required by Agency policy in support of any and 
all conference related activities and expenses, including support of meetings, conferences, 
training events, award ceremonies and receptions, shall be obtained by the EPA Project Officer 
as needed and provided to the Contracting Officer. Work under conference related activities and 
expenses shall not occur until this approval is obtained and provided by the Project Officer. 

Background: 

EPA is preparing a study of the potential impacts of hydraulic fracturing on water resources. 

The contractor shall follow up on work conducted under W A 9/35 of the previous contract. The 
contractor shall provide technical support and expertise for analyses. Analyses may include, 
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evaluating data from a survey of facilities, analyzing well file data, analyzing different 
technologies related to hydraulic fracturing, preparing briefings and outreach materials, assisting 
in report synthesis and conducting other similar technical analyses that fall within the contract 
Performance Work Statement (PWS). 

Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic and hard copy formats. The contractor shall discuss the computer file formats to be 
used for word processing, spreadsheet, database and graphics with the EPA W AM prior to file 
preparation. For some of the work assignment tasks, the contractor will have to access and work 
with confidential business information (CBI) in accordance with the procedures set forth in the 
contractor's CBI plan and the TSCA CBI Protection Manual. 

Travel 
Under Task 8 Pavillion Peer Review Meeting ERG staff will be required to travel to Wyoming to 
coordinate a 1-2 day peer review meeting. ERG will also be subcontracting with 5-7 peer 
reviewers who will require travel, per diem and accommodations. For purposes of preparing a 
work plan, the contractor shall assume there will be 3 ERG Staff and 5-7 Peer Reviewers. 

Note: All appropriate clearances and approvals required by Agency policy in support of any and 
all conference related activities and expenses, including support of meetings, conferences, 
training events, award ceremonies and receptions, shall be obtained by the EPA Project Officer 
as needed and provided to the Contracting Officer. Work under conference related activities and 
expenses shall not occur until this approval is obtained and provided by the Project Officer. 

Confidential Business Information 
The contractor will, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor will manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the contractor's CBI plan and the EPA TSCA CBI Protection 
Manual. See Task 8 for more details. 

Meetings 
To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties or visiting field sites. 

Limitation of Contractor Activities 
The contractor will submit drafts of all deliverables to the EPA W AM for review prior to 
submission of the final product. The contractor will incorporate all EPA W AM comments into 
all final deliverables, unless otherwise agreed upon by the EPA W AM. The contractor will 
adhere to all applicable EPA management control procedures as implemented by the EPA 
Contracting Officer (CO), PO, and W AM. 

WORK ASSIGNMENT TASKS 1- 9 

Task 1- Program Management (Work Plan, Monthly Reports, & Mid-Month Statements) 
The contractor shall prepare and submit a detailed work plan that outlines the approach and 
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methodology that shall be used to perform the tasks identified in this Work Assignment. The 
work plan shall specify the work to be done for each task, and the allocation of personnel, hours 
and budget by task and deliverables. The work plan shall be submitted to the EPA PO/W AM by 
15 days after W A receipt. The contractor may begin work upon receipt of the work assignment 
while the work plan is under development. 

This task also includes contract management such as communications between EPA Contracting 
Officer Representatives and their respective contractor counterparts. These communications 
would concern the progress made on the work assignment tasks and coordination of activities to 
facilitate optimal contractor performance. 

The contractor shall provide electronic copies of the monthly progress reports to the EPA W AM, 
Alternate W AM and PO. Each progress report shall describe the technical work and expenditures 
for the same time period as the corresponding invoice. The reports shall list by task the amount 
of work completed and include a table of hours by personnel for each task. The reports also shall 
identify any problems or difficulties. 

In addition to the monthly progress reports, the contractor shall prepare monthly and mid­
monthly status summaries to the EPA W AM Alternate W AM and EPA PO. The monthly and 
mid-monthly status reports shall list the following information by task: summaries of costs and 
LOE expended for the reporting period; a table of hours by personnel for each task; and the 
cumulative hours (LOE) and dollars (and the percentage of each) expended for each task. The 
mid-monthly and monthly summaries of costs and expenditures LOE shall be provided prior to 
the progress report. These reports and summaries shall use the same format as the contractor 
used to report such information for work assignment 9-35. The contractor shall email copies to 
the EPA PO, W AM, Alternate W AM and task managers. 

TASK 1- DELIVERABLES DEADLINES 

Work Plan • In accordance with contract requirements 

Progress Reports • monthly 

Work assignment summaries • mid-monthly and monthly 

Task 2 Quality Assurance Project Plan (QAPP) 
The contractor shall update the QAPPs as developed under the previous period of performance 
(W A 9/35). The majority of the technical direction issued under the previous period of 
performance, including the development of a QAPP for a database for public comments, carries 
over to this new period of performance. 

The contractor shall repropose and implement QA procedures that were in effect under the 
previous period of performance to assure that the data base and other products are developed, 
data entry completed, and data summary prepared in a complete and accurate manner. These QA 
procedures are documented in a QAPP (Quality Assurance Project Plan) prepared per applicable 
requirements in "EPA Requirements for Quality Assurance Project Plans" (QA/R-5) available at 
http://www.epa.gov/quality/qa_docs.html. When revising the QAPP, the contractor shall review 
comments on previous 2012 Hydraulic Fracturing Study QAPPs from Battelle and make any 
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"necessary" revisions. Please contact the W AM for a copy of the Battelle QA report. This 
QAPP will be posted on the EPA ORD Hydraulic Fracturing website for public viewing. 

Upon receipt of written technical direction, the contractor shall amend the QAPPs. The 
contractor shall revise the amended QAPPs in response to comments from EPA W AM and 
appropriate QA Manager. The contractor shall prepare the edited QAPP incorporating the EPA 
W AM's and QAM' s comments, if required. After receiving notification of approval by the 
WAM, the contractor shall adhere to the revised QAPPs. 

The contractor shall document QA activities in any major deliverable. Work conducted under a 
QAPP shall be included in progress reports at least quarterly unless otherwise directed by the 
EPA W AM and include QA performed, problems encountered, deviations from the QAPP and 
corrective actions taken. 

TASK 2- DELIVERABLES DEADLINES 

QAPP • Resubmit updated QAPP from Previous Contract (W A 9/35). 
• 30 days after receipt of specific technical direction or as 
specified in the specific technical direction. 

QA progress reports • quarterly (each due on the l51
h of November, February, May 

and August respectively) 

Task 3: Electronic Format for Data Reporting 

Upon receipt of technical direction, contractor shall develop an electronic format organization 
and reporting of regarding hydraulic fracturing. EPA will provide a list of the qualitative, 
quantitative, and narrative data elements to the contractor. The contractor shall propose an 
electronic format such as an excel spreadsheet format that will make it easy for EPA to extract 
and analyze the data. To the extent practical (in order to minimize short and long term costs), the 
contractor shall base the format on formats developed under the previous period of performance 
or for OW that have been used to collect data from industry. The contractor shall develop the 
appropriate coding to extract information submitted in the spreadsheet and prepare it for analysis. 
For the purpose of budgeting, the contractor shall assume that one spreadsheet shall be 
developed. The spreadsheet will follow up on a similar deliverable prepared under previous 
periods of performance, but with different content. 

TASK 3- DELIVERABLES DEADLINE 

Draft Excel format • 14 days after receipt of work assignment 
Final Excel format • Within 7 days of EPA comments 

Documentation memos • Within 14 days of Technical Direction 

Task 4 General Technical Support 
Using information provided by the EPA W AM, along with information gathered or developed by 
the contractor, the contractor shall assemble information and perform analyses related to 
hydraulic fracturing as specified by the EPA W AM through written technical direction. The 
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tasks may include work such as support in preparing or gathering data for presentations at 
conferences, summarizing data to brief management on aspects of hydraulic fracturing, or 
preparing materials and participating in meetings, conferences and workshops to support EPA's 
outreach activities to the public and industry. These materials may include reports, brochures, 
leaflets, posters, or other presentation materials. Contractor will provide assistance in 
synthesizing reports including editing and creating text, tables and graphics. The technical 
direction will also require 508 compliance editing. For purposes of preparing a work plan, the 
contractor shall assume there will be approximately twelve (12) written technical directives 
requiring quick tum-around. 

Note: All appropriate clearances and approvals required by Agency policy in support of any and 
all conference related activities and expenses, including support of meetings, conferences, 
training events, award ceremonies and receptions, shall be obtained by the EPA Project Officer 
as needed and provided to the Contracting Officer. Work under conference related activities and 
expenses shall not occur until this approval is obtained and provided by the Project Officer. 

TASK 4- DELIVERABLE DEADLINES 

General technical support (as above) • Within 7 days of receiving written technical direction 

Task 5: Record Support: 
The contractor shall continue work which was started under a similar task in WA 9-35. The 
contractor shall assemble and maintain a record of all documents relevant to the hydraulic 
fracturing study. The contractor shall contact the EPA Docket to ensure that the record will meet 
the docket's requirements including any electronic docket requirements. This includes 
preparation of electronic versions of documents for the Agency's electronic docket system. The 
index of rulemaking record materials shall be submitted to the EPA W AM quarterly. The record 
documents and index are to be delivered to the EPA W AM upon completion of the Work 
Assignment or when directed by the EPA W AM in writing. Finally, the contractor shall provide 
supporting information for briefings and support on FOIAs (i.e. locating and supplying the EPA 
W AM with relevant information from the record to be used in the Agency's response to the 
FOIA) as directed in writing by the EPA W AM. For purposes of developing the workplan, the 
contractor shall assume that there will be one FOIA for which support described above may be 
required. 

TASK 5- DELIVERABLES DEADLINES 

Maintain both the paper and the electronic the • Ongoing throughout the period of 

records performance 

Submit index of record materials to EPA W AM • Quarterly (each due on the l51h of 
November, February, May and August 
respectively) 

Submit record documents and index • Upon completion of the Work 
Assignment or written technical direction 
from the EPA W AM 

Briefing I FOIA Support • Requests to be supplied within 14 days 
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Task 6 CBI Procedures 
During the course of the work assignment, the contractor may be required to access and evaluate 
CBI. As such, the contractor shall adhere to EPA's CBI policy and procedures as described in 
the contract statement of work, Section 1.2. The contractor must obtain CBI security clearance 
to use CBI information (Refer to Section H of the schedule for security requirements). The 
contractor shall utilize CBI information in accordance with contract requirements and 
limitations, including TSCA CBI security plan. 

TASK 6- DELIVERABLES DEADLINES 

A CBI program in compliance with the requirements of contract 68-C-02- • Ongoing 
095 and the requirements of the contractor's CBI Plan. 

Task 7: Well File Review 

EPA issued an information request in which EPA request approximately 300 well files in total 
from 9 oil and gas companies. The contractor shall continue work under the last contract from 
information provided by the 9 oil and gas companies (potentially directly from the companies or 
via EPA.) The contractor shall review the material and recommend an organization approach in 
a manner to facilitate evaluation by EPA. Upon approval of an organization approach, the 
contractor shall organize the material. The contractor shall prepare a completeness check and an 
index of the material. The contractor shall deliver the organized material to EPA in an organized 
fashion. Upon receipt of technical direction that specifies an objective for analysis and an 
approach, the contractor shall evaluate the information provided under this task and prepare 
written evaluation of the material to EPA. The contractor shall conduct this work in a manner 
consistent with the QAPP prepared under Task 2. To the extent that the information has been 
designated as Confidential Business Information (CBI), the contractor shall handle the material 
in a manner consistent with the CBI procedures established under this work assignment (Task 6). 

TASK 7- DELIVERABLES DEADLINES 

• Discs with organized material and • Final 7 days from receipt of information from 
index the 9 companies 

• Written evaluation specified in • 7 days from receipt of technical direction . 
technical direction 

Task 8: Pavillion Peer Review Meeting 

As a continuation of work completed in the last period of performance (Previous Contract ERG 
W A 9/35), the contractor shall select and coordinate a scientific peer review panel and peer 
review meeting. The total number of peer review panel members shall be 5-7. The peer review 
meeting shall include an opportunity for the scientific peer review panel to provide their 
comments and the public to provide oral and written comments to the peer review panel. 

The contractor shall convene the peer review panel in a public meeting to be held in Cheyenne, 
WY. EPA estimates that the meeting shall take at least one but no more than 2 days and utilize 
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2-3 ERG staff. 

The contractor shall find a location for the panel meeting large enough to comfortably 
accommodate not only the peer review panelist, but also the public. The contractor shall 
endeavor to find a government space (such as the EPA regional office). If no suitable 
government space is available, the contractor shall document such lack of availability and 
identify at least 3 options for alternative spaces. Upon approval of a particular space option by 
theW AM, the contractor shall assure that the room is reserved (rented if necessary) and that 
arrangements are made for key logistics. The contractor shall propose key logistics such as, but 
not limited to: preregistration of attendees and speakers, audio-visual equipment, room layout, 
recommendations related to note taking or similar means to document the event, etc) and the use 
of a court reporter/stenographer to record the proceedings. The contractor shall provide both the 
draft and final report on the peer review meeting to EPA. 
In addition to the panel members, the contractor shall provide sufficient on-site support to assure 
smooth running of the meeting. For the purpose of budgeting, assume 5-7 panel members and 2-
3 meeting implementation staff to attend the meeting in Cheyenne, WY for a total of 3 days (to 
allow for set up before the public meeting) 

Pavillion Peer Review Schedule (To Be Determined by the EPA WAM (TBD) and issued 
via Technical Direction) 

TBD EPA review and revise technical charge per docket comments. Review CD#1 to ensure all 
scientific and technical documents and docket comments to data are included. 

TBD Peer review panel notified and confirmed 
TBD EPA report, technical charge, ERG letter of instructions, public comments to date, and 

supplemental materials (CD #1) provided to the peer review panel by ERG 
TBD ERG contacts potential meeting facilities to obtain availability 
TBD ERG, in consultation with EPA, selects a meeting venue in Wyoming and receives contract. 
TBD ERG distributes the USGS and the EPA Phase 5 report to reviewers with instructions (CD #2) 
TBD Extended public comment period closes 
TBD ERG compiles and send out remaining public comments to peer reviewers (CD#3) 
TBD Peer reviewers submit individual pre-meeting comments to ERG 
TBD ERG distributes pre-meeting comments to review panel to read prior to the meeting; copies to 

EPA 
TBD Proposed dates for Peer Review Meeting in Wyoming (w/ 1 day for observer comments) 
TBD Peer reviewers submit post-meeting final comments to ERG 
TBD ERG distributes draft meeting summary report to panel for review; copy to EPA 
TBD ERG submits the transcription of the peer review meeting to EPA 
TBD ERG incorporates panel member and EPA edits, and finalizes meeting summary report 
TBD ERG submits final deliverables to EPA 

Schedule and Deliverables associated with Task 8 Due Date 

Compilation of Public Comments for peer reviewers TBDbyEPA WAM 
Compilation of Documents for Peer Reviewers to TBDbyEPA WAM 
review ( CDs) 
Pre meeting notes to EPA and Peer Reviewers TBDbyEPA WAM 
Draft Peer Review report to EPA TBDbyEPA WAM 
Final Peer review report to EPA TBDbyEPA WAM 
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Task 9: Support for Hydraulic Fracturing Technical Roundtable Meetings and Workshop 
Support-( Task Manager: Lisa Matthews) 

EPA is enhancing the stakeholder outreach efforts related to the Study of the Potential Impacts of 
Hydraulic Fracturing on Drinking Water Resources. As part of this effort, EPA will regularly 
engage technical experts from key stakeholder groups, including industry, environmental groups, 
states/tribes and academia, in order to assure that we have ongoing access to a broad range of 
expertise and data outside the Agency, improve public understanding of the goals and design of 
the study, obtain timely and constructive feedback on data and analysis developed in the study, 
and assure that EPA is current on changes in industry practices and technologies so the report of 
results reflects an up-to-date picture of hydraulic fracturing operations. 

ORD plans to hold five separate Technical Roundtable meetings with invited experts for each 
stage of the water cycle on November 14-16, 2012 in Washington DC. These meetings would be 
held in EPA meeting space and would be Y2-day meetings. Both EPA and industry will present, 
followed by Roundtable discussion, giving individual technical experts an opportunity to 
comment on information for the Hydraulic Fracturing Research Study on Drinking Water 
Impacts. The Roundtables will help identify specific technical topics which may warrant further 
discussion for follow-on Technical Workshops. These Technical Workshops are expected to 
commence in mid to late January 2013 and occur approximately every 3-4 weeks as needed. A 
different set of experts will need to be identified to be invited to the technical workshops. 
Technical information that is discussed at the roundtable meetings and workshops will be further 
discussed in follow-up webinars to engage the broader stakeholder community. The Technical 
Roundtables will be reconvened in Spring/Summer 2013 to discuss what we learned from the 
technical workshops and present and discuss EPA's scientific research approach and progress. 

The Contractor would support the roundtable meetings and the workshops by providing meeting 
support and logistics. The contractor may also provide a professional meeting facilitator for 
these meetings and workshops. This work will include preparing meeting materials, note taking, 
preparing a concise summary of meeting and discussion highlights for each meeting, and 
assisting with support activities such as collecting individual input from participants, and 
compiling and analyzing information. 

The contractor shall assist with the preparation of meeting materials, including development of 
graphics, PowerPoint presentations and other materials. 

For budgeting purposes, plan on five separate Hydraulic Fracturing Technical Roundtable 
meetings in Washington, DC using EPA space with 2 staff. Plan on six 1-day Technical 
Workshops in Washington, DC, one using rental space and the other using EPA space using 2-3 
contractor staff supporting these roundtables and workshops which may have may have 15-20 
and 10-15 invited participants, respectively. 

Schedule and Deliverables associated with Task 9 Due Date 
Compilation of Roundtable Meeting Notes November 29 
Compilation of Workshop Meeting Notes 5 business days following workshop 
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Task 10: Support Peer Review of Individual Hydraulic Fracturing Study Projects 

The contractor will assist in the logistics for the internal EPA Peer Review process. This peer 
review would cover individual projects that are part of the 2014 Hydraulic Fracturing study on 
Drinking Water impacts. The peer review will likely be conducted using letter style review for 
individual peer reviewer remarks. Case Studies may requirer a panel peer review. Remarks for 
all peer reviews would be compiled for EPA. 

Schedule and Deliverables associated with Task 10 Due Date 
Compilation Peer Reviewer Remarks TBD 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-35 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2013 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base X Option Period Number Eval on Hydraulic Fracturing 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 09/26/2012 To 09/25/2013 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 

09/26/2012 To 09/25/2013 
This Action: $326,026.29 

Total: $326,026.29 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/26/2012 Cost/Fee: $407,554.00 LOE: 3,979 

Cumulative Approved: Cost/Fee: $407,554.00 LOE: 3,979 

Work Assignment Manager Name Leigh DeHaven Branch/Mail Code: 

Phone Number 202-564-1974 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


